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JAMERSON-LEWIS

CONSTRUCTION

April 27, 2018

Charlotte County Public Schools

250 Legrande Ave
Charlotte Courthouse, VA 23923

Attn: Ms. Nancy Leonard

RE: Charlotte County Elementary School PPEA

Dear Dr. Leonard,

Enclosed is an addenda to our PPEA proposal submitted April 27, 2018. This addenda reflects the discussions
we had relative to student safety and the need to connect the new buildings to the existing buildings for security

purposes. The results impacted Phenix more so than Bacon.

By relocating the classroom at Phenix we were also able to take the pressure off of our schedule a bit.

You will note that the CCL has increased. This is due in large part to the bus loop and “connectors” but also the
cost of steel has increased nearly 10%. .

Again, as | have said before, we are still at the beginning of this process and once we get into the details | am

confident that we can lower the CCL.

Thanks,

Phillip Jamerson

Office 434.845.3468 | Fax 434.845.4102 | JamersonLewis.com

1306 Stephenson Avenue | Lynchburg, VA 24501

DREAM. PLAN. BUILD.
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Project Financing

GENERAL CONDITIONS

Supervision
General labor
Trash/Hauling
Temporary Utilities
(Usage by Owner)
Builders Risk
Temporary Office/IT
Equipment/Tools/Trucks
Safety
Cleaning

MULTI-PURPOSE BUILDINGS

Sitework

Concrete

Masonry

Misc. MetalsWood
Thermal

Openings

*Finishes

Specialties
Pre-Engineered Building
MEP

TOTAL

*Includes $36,000 Floor Allowance

PHENIX CLASSROOM

Sitework
Concrete
Masonry

Metals
Woodwork
Thermal Moisture
Openings
Finishes
Specialties

MEP

TOTAL

$100,000.00
52,000.00
8,000.00
4,000.00

4,000.00
4,000.00
25,000.00
5,000.00
23,000.00

40,000.00
46,000.00
47,000.00
4,000.00
14,000.00
15,000.00
50,000.00
30,000.00
165,000.00
180,000.00

$586,000.00Each*

125,000.00
88,000.00
171,000.00
137,000.00
61,000.00
101,000.00
63,000.00
88,000.00
11,000.00
315,000.00

$1,160,000.00



Project Financing

REVISED CONSTRUCTION COST ESTIMATE

CONSTRUCTION COST ESTIMATE

REIMBURSABLE COSTS

FIXED FEE

CONSTRUCTION

Phenix MP
CR

Bacon MP

*Includes. 36,000 Floor Allowance per building

General Conditions

Bond
Professional Liability

Printing
Professional Fees

GEOQ Tech
Special Inspections

FEE
Furnishings (By Owner)
Smart Boards (By Owner)
Security/IT (By Owner)
CONTINGENCY

Pre-construction
Construction
Owner

TOTAL Reimbursable

Contractor
Design

CCL

586,000.00*
1,160,000.00
586,000.00*

230,000.00

20,000.00
0
3,000.00
1,000.00

10,000.00
5,000.00

ococo

200,000.00
50,000.00
50,000.00

2,901,000.00

150,000.00
160,000.00

$2,211,000.00
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