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D1AMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

1. Qualification and Experience

a.

Legal Structure of Firm

Identify the legal structure of the firm or consortium of firms making the proposal. Identify the
organizational structure for the project, the management approach and how each partner and
major subcontractor in the structure fits into the overall team.

Branch Highways, Inc., a wholly owned subsidiary of The Branch Group, Inc., is the private
entity and Team leader submitting this proposal to the Town of Christiansburg. Branch proposes
to complete the improvements for the Diamond Hills Stream Restoration project under the
purchasing regulations of the Town of Christiansburg, and, in particular, the Public-Private
Education Facilities and Infrastructure Act of 2002 (PPEA), originally adopted April 4, 2006 and
Draft Revisions dated September 15, 2010.

Branch Highways, Inc. will be the sole legal entity with who this PPEA contract will be written.

A separate sub-agreement will be entered into between Branch Highways, Inc. (Branch) and the

lead designer, Balzer and Associates, Inc. (Balzer). Branch’s corporate structure is as follows:
Parent Company

The Branch Group, Inc.
P.O. Box 40004
Roanoke, VA 24022

Subsidlary (. ompanies

Branch Highways, Inc. G.J. Hopkins, Inc.

P.O. Box 40004 P.O. Box 12467
Roanoke, VA 24022 Roanoke, VA 24025

E.V. Williams, Inc. Branch & Associates, Inc.
925 South Military Highway P.O. Box 40051

Virginia Beach, VA 23464 Roanoke, VA 24022
R.E. Daffan, Inc.

P.O. Box 1100

Manassas, VA 20108

Organizational Structure

The team that Branch has assembled for this project offers extensive corporate and individual
experience and will deliver the most effective results related to cost, time of performance,
quality, safety and standards of design to meet or exceed the expectations of Town of
Christiansburg. We are able to draw from the considerable strengths of each team member to
provide the necessary level of technical skills, along with the flexibility and timely,
comprehensive planning and problem solving required for success in this type of design-build
project.
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DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

Our primary team members will be:
Brarch Highways, Inc.; Team Leader and Construction Manager
Balzer and Associates, Ine.: Design, Permitting, CEI Monitoring.

Within the overall Project Team structure, Branch and Balzer will be responsible for all design,
construction, permitting, and inspection activities. Branch will provide
project management, and supervision, and will perform the work
utilizing both its own resources and through strategic use of
subcontractors. Balzer will be the design manager for the project and
will be responsible to produce consistency in all areas of the design
and deliver to Branch construction-ready documents. Balzer will also
provide complete Construction Engineering Inspection (CEI) services
during and after construction and post construction monitoring per
permit requirements. The organizational chart to the left shows the
relationships between all key firms and subconsultants.

Management Approach
As Team leader and construction manager, Branch will act as the
organizational umbrella, bringing together the resources of our Team,

BRANCH and providing the Town of Christiansburg with a single point of
HIGHWAYS responsibility. Branch’s Team will utilize their collective experiences
INC in the design-build and construction arena along with our working

experiences with other local governmental agencies to maintain a
seamless transition from project initiation through design, construction
and completion. Our experiences, such as the Route 15 Prince William
7 County PPTA project and the Route 58 Meadows of Dan Bypass and
B JED Hillsville Bypass VDOT PPTA projects, enable our Team to fully
\ utilize the design-build process. Our Team members” experience will
help facilitate our establishment of a team-oriented organization with
an open-door policy that functions as a private entity partner to the
Town of Christiansburg. This open-door policy will enable on-going
project plan review by not only the Team but also the Town of
Christiansburg allowing both parties the ability to address and resolve concerns or issues for any
of the stakeholders, including third-party agencies or individuals.

ARD ASSOCIATES, (MU

b. Experience & Team Information
Describe the experience of the firm or consortium of firms making the proposal and the key
principals involved in the proposed project including experience with projects of comparable
size and complexity. Describe the length of time in business, business experience, public sector
experience and other engagements of the firm or consortium of firms. Include the identity of any
firms that will provide design, construction and completion guarantees and warranties and a
description of such guarantees and warranties. Provide resumes of key individuals who will be
involved in the project.
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ND HILLS STREAM RESTORATION — PPEA PROPOSAL

Branch Highways, Ine. (BHI), a wholly owned subsidiary of The Branch Group, Inc., an
employee-owned Virginia corporation, is the Team leader and Lead Contractor submitting this
PPEA proposal to the Town of Christiansburg, Virginia. BHI has been engaged in the
construction of infrastructure works since being founded in 1963. This business experience has
covered civil construction works in Virginia, North Carolina, Maryland, Tennessee,
Pennsylvania, West Virginia and Mississippi. The firm contracts with both public and private
owners. Recently completed major projects include the Route 58 PPTA (Phase 1), Prince
William County Route 15 PPTA, Route 123/Hooes Road, Spriggs Road, VDOT Peppers Ferry
Road and Chesterfield County Beulah Road Improvements. Major projects currently under
construction include Phase 2 of the Route 58 PPTA (Hillsville Bypass) and Progress Park
Building Pad Design-Build project for the Joint Industrial Development Authority of Wythe
County, Wytheville and Rural Retreat. The Branch Group companies {(including BHI) typically
maintain bonded contracts in progress that total over $500 Million. BHI is one of five subsidiary
companies comprising The Branch Group, Inc., currently ranked No. 239 overall nationally by
Engineering News-Record. Throughout its history and experience with VDOT and other state
agencies and owners, BHI has an unmatched level of success in completing large, complex
projects to our Owner’s satisfaction. BHI’s management team has a wealth of experience in
transportation projects. Branch’s heavy equipment investment is valued at over $20 million and
its program of preventive maintenance and asset management are considered significantly better
than the industry average.

Balzer and Assoclates, Inc. (Balzer), was founded in 1967 by Donald J. Balzer, Sr, Since that
time the firm has expanded to include complete civil, geotechnical, structural and traffic
engineering services along with complete surveying, environmental, soils, landscape
architectural and architectural services. This diversity enables Balzer and Associates to
coordinate and control the interconnected disciplines required to successfully complete projects
of varied scope and complexity.

With a staff of over 90, including over 30 licensed professionals, the firm offers a high level of
enthusiasm, technical knowledge and personal service to its many clients. Balzer has established
offices in the New River Valley, Roanoke, Shenandoah Valley and Richmond. This enables them
to serve the entire state of Virginia with local professional knowledge. As a firm, the staff is
committed to serving our clients as one corporate unit employing the advantage of independent
offices in a complimentary function.

Balzer and Associates has extensive experience in planning and designing projects that require
large earth moving operations. Some more recent jobs include Progress Park Building Pad
Design-Build project for the Joint Indusirial Development Authority of Wythe County,
Wytheville and Rural Retreat; Orchard Market Place in Botetourt County, VA; Sportsman’s
Warehouse in Roanoke, VA; the Crossing (@ Bon Air in Richmond, VA and Fairway at Hanging
Rock in Roanoke, VA.

Balzer is committed to providing requested work within the stated timelines and budgetary
constraints. These goals are attained through our dedication to performance and long standing
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DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

history of successfully working with clients to understand their needs, develop their expectations
and fulfill their project requirements.

Relevant Experience

Branch has completed stream relocations/restoration for mitigation purposes for the Salem
Districl of the Virginia Department of Transportation (VDOT) on the Meadows of Dan PPTA
project (764 If of stream relocation) and is currently working on over 3,400 If of stream
relocation and restoration on the Hillsville By-Pass PPTA project.

In addition, Balzer and Associates have designed and permitted several stream and wetland
restoration projects including the Lake Gaston Stream Restoration Bank in Brunswick County,
Virginia and the Pioneer Estates Umbrella Mitigation Bank in Rockbridge County, Virginia.

Completion Guarantees and Warranties

The Branch Team is submitting permit applications to various regulatory agencies as part of their
work on the Progress Park project in Wythe County. The required permits are outlined later in
this proposal. Upon approval of the regulatory agencies, these permits will contain guarantees
and warranties for this proposed work.

Resumes of Key Personnel
The following are briel resumes of the key personnel of the Branch Team:

Michael Tomlin . . .
ichael Tominson Mr. Tomlinson has over 40 years of experience in the

private and public site/civil construction arena. Mr.

. . N Tomlinson’s experience transcends numercus and varied
Bragch — Vice President of Estimating/ project types (e.pge., DOT public projects including bid-build
Suginess Development rojects, design-build projects, and PPTA design-build
P.O. Box 40004, Roanoke, VA 24022 Pr1oe % <AR Bl 1 O PR & 2 en
P: 540-982-1678; F: 540-982-4216 ?ro_]ccts, other pul {c projects for ocfal.govemment and

ederal government; private projects; airport

runway/taxiways projects; and landfill
development/operations projects). Mr, Tomlinson’s
responsibilities as vice president at Branch include
overseeing the estimating depariment, business
development, contract negotiation customer relations and
purchasing including subcontracts and construction
materials.

(ontact Information

miket@branchhighways.com

F.ducation
Business Administration, Florida
International University, 1973

Associates Arts, Miami-Dade
Community College, 1971

Mr. Tomlinson is an innovative leader with strong team
building and leadership skills. He initiates decisive
judgment while communicating effectively both inside and
outside the organization.

Years of Experience
With Branch: 8 Years
Construction Experience: 40 Years

DALZER

AYS 4

i



Michael P. Higgins

Contact Loformation

Branch - Vice President of Operations
Director of Design-Build Services
P.O. Box 40004, Roanoke, VA 24022
P: 540-982-1678; F: 540-982-4216
mikeph@branchhighways.com

Education
BS, Civil Engineering, Wesl Virginia
Institute of Technology, 1985

Years of Experience
With Branch: 10 Years
Construction Experience: 26 Years

Steve Clayton

('ontact Information

Branch - Project Manager

P.O. Box 40004, Roanoke, VA 24022
P: 540-982-1678; F: 540-982-4216
steve.clayton@branchhighways.com

Education
BS’s in Management and Finance
Virginia Tech (VPI & SU), 1990

Years of Experience
With Branch: 16 Years
Construction Experience: 16 Years

DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

Mr. Higgins will serve as the main point of contact for the
project. He is Branch’s authorized representative for the
Route 58 Corridor PPTA project for VDOT as well as being
involved with the Route 15 PPTA project for Prince William
County. His past management experiences include Branch’s
subcontracted portion of the Route 288 VDOT PPTA project
along with projects for numerous other owners such as
USACE, the FAA, the County of Roanoke, other state
highway agencies and many private owners. Mr. Higgins has
more than 20 years of extensive experience in the heavy and
highway construction industry including the past 10 years
with Branch. Relevant project experience includes:

- PPTA Route 15 Comidor Improvements, Prince William
County, VA

- PPTA Route 58 Corridor, Hillsville Bypass, Hillsville, VA
- PPTA Route 58 Corridor, Meadows of Dan Bypass,
Meadows of Dan, VA

Mr. Clayton is currently performing as Project Manager on
the Progress Park Design-Build project. His past
management experiences include projects at the Roanoke
Regional Airport as well as the 2nd (Final) Phase Grading for
the Western Virginia Regional Jail Facility which included
converting the temporary stormwater management basins into
permanent stormwater detention facilities and coordination
with landscaping/planting contractor to ensure permit
compliance during construction.

Relevant projecl experiences include:

- Progress Park Design-Build

- Western Virginia Regional Jail Facility

- Roanoke Regional Airport — GA Rehabilitation, Phase IIL.

BRAMCH
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Billy Mayo

Contact Information

Branch - Superintendent

P.O. Box 40004, Roanoke, VA 24022
P: 540-982-1678; F: 540-982-4216
billy.mayo@branchhighways.com

Years of Experience
With Branch: 18 Years
Construction Experience: 25 Years

Steve Semones

Contact Information

Balzer - Vice President

448 Peppers Ferry Road
Christiansburg, VA 24073

P: 540-381-4290; F: 540-381-4291
ssemones@balzer.cc

Education:
Bachelor of Landscape Architecture,
Va. Tech (VPI & SU), 1998

Years of Experience
With Balzer: 12 Years
Construction Experience: 12 Years

DIAMOND HILLS STREAM RESTORATION -~ PPEA PROPOSAL

Mr. Mayo has experience as superintendent for Branch
including projects ranging from VDOT Peppers Ferry
Road (Route 114) in Christiansburg, Progress Park
Design-Build project, Route 15 PPTA Prince William
County, and numerous industrial and retail
developments for private owners. Mr. Mayo has more
than 25 years of construction experience with 14 of
those years on Branch projects.

Relevant project experience includes:

- Progress Park Design-Build Project, Wytheville, VA

- James Hardie Building Products, Plant #10, Pulaski, VA
- VDOT Peppers Ferry Road, Christiansburg, VA

- Duffield Jail - Site Work, Duffield, VA

Steve Semones will serve as the main point of contact for all
consulting services through design and construction of this
project. His design and construction experience includes site
planning and engineering designs including commercial
properties, industrial sites, residential developments,
recreational spaces and office developments. He also is
experienced in performing wetland delineations and Phase 1
Environmental Site Assessinents. Mr. Semones’ background
in dealing with site design and development and his
awareness of environmental issues allows him to create
practical, well planned and efficient site development plans,
Mr. Semones’ relevani experiences include:

- Progress Park Design-Build Project, Wytheville, VA

- Sheridan Ridge Private Reserve Phase 1, Smyth County, VA
- Kensington, Christiansburg, VA

- Fiddlers Green, Blacksburg, VA.

HIOHWAYS
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Brian D. Wagner

Contact information

Balzer - Vice President,

Sr. Environmental Scientist

15871 City View Drive, Suite 200
Midlothian, VA 23113

P: 804-794-0571; F: 804-794-2635
bwagner@balzer.cc

Education

B.S. in Biology and Recreation &
Park Management, Virginia
Commonwealth University, 1987

Years of Experience
With Balzer: 6 Years
Construction Experience: 23 Years

Jonathan Roller,
CPSS, AOSE, CNMP

¢ ontact Information

Balzer — Sr. Environmental Scientist
15871 City View Drive, Suite 200
Midlothian, VA 23113

P: 804-794-0571; F: 804-794-2635
jroller@balzer.cc

Education:
B.S. in Crop and Soil Environmental
Science, Va. Tech (VPI & SU), 2003

Years of Experience
With Balzer: 5 Years
Construction Experience: 7

DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

The bulk of Mr. Wagner’s 20+ year career has been devoted to
environmental impact analysis, landscape restoration and
regeneration of natural systems. As head of Balzer and
Associates’ Environmental Department, Mr. Wagner manages a
staff of environmental scientists, soil scientist and hydrologists
on a variety of restoration and development projects throughout
Virginia.

Prior to joining Balzer and Associates, Mr. Wagner spent 10
years in state and local government conducting environmental
impact reviews and compliance. Brian worked as the Senior
Environmental Planner with the Chesapeake Bay Local
Assistance Dept. in the Middle Peninsula region and as the
Wetlands Engineer for the Three Rivers Soil and Water
Conservation District. Mr, Wagner’s relevant experience
includes:

- Progress Park Design-Build Project, Wytheville, VA

- The Malvermn Development and Restoration, Powhatan County,
VA

- Unser Woods, Chesterfield County, VA

- Lake Gaston Stream Restoration Bank

- Pioneer Eslates Umbrella Mitigation Bank

- Contentment Development, Traphill, VA

Mr. Roller is primarily involved in projects that focus on
wetland/stream restoration and monitoring, agriculture/turf and
landscape nutrient management planning, aquatic life and water
quality studies and soil science as it pertains to these projects.

Jon has worked with other environmental scientists and
engineers on a variety of restoration and development projects
throughout Virginia and North Carolina.

- Malvern Development and Resotration, Powhatan Co., VA

- Stream & Wetland Restoration at Borum Tract, Amelia
County, VA

- Stream Restoration & Nutrient Management Planning for
Pioneer Esates Mitigation Bank, Rockbridge County, VA

- Stream/Wetland Restoration & Nurtient Management Planning
for Lake Gaston Mitigation bank and Golf Club, Brunswick Co,
VA

- Contentment Development, Traphill, NC,

BRANCH
HIGHWATS
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DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

Kip Mumaw

As a Project Manager with Balzer and Associates, Mr. Mumaw
is involoved in stormwater management design, land planning,
stream restoration, environmental assessment and permitting,
wetland delineation and civil engineering projects. His design
and construclion exerpience includes land planning an
engineering designs for commercial and residential
developments and environmental restoration projects in both
rural and urban environments.

Contact Loformation

Balzer — Environmental Engineer
15871 City View Drive, Suite 200
Midlothian, VA 23113

P: 804-794-0571; F: 804-794-2635
kmumaw@balzer.cc

Education:

B.S. in Civil & Environmenial
Engineering, Virginia Tech (VP &
sU), 2007

Attending North Carolina state
University for Biological &
Agricultural Enginnering

Mr. Mumaw’s relvant experience includes:
- Lake Gaston Stream Restoralion Bank

- Pioneer Estates Umbrella Mitigation Bank
- Ana Marie Estates Wetland Mitigation.

Years of Experience
With Balzer: 3.5 Years
Construction Experience: 1.5 Years

c. Contacts for Further Information
Provide names, uddresses and telephone numbers of persons within the firm or consortium of
firms who may be contacted for further information,

The Branch Team leaders, Michael P. Higgins of Branch Highways, Inc. and Steve Semones of
Balzer & Associates, Inc., may be contacted directly for any further information. Contact
information for theses two individuals are as follows:

BRANCH HIGHWAYS, INC. BALZER & ASSOCIATES, INC.
Michael P. Higgins, Vice President Steven Semones, Vice President
Phone: (540) 982-1678 Phone: (540) 381-4290
Fax: (540) 982-4216 Fax:  (540) 381-4291
Email: mikeph@branchhighways.com Email: ssemones@balzer.cc

d Financial Statement

Provide a current or most recently audited financial statement of the firm or firms and each
partner with an equity interest of twenty percent or greater.

Financial information for Branch Highways, Inc. is located at the end of Section 3 and is
considered confidential.

e. Disqualification of Personnel
Identify any persons known to the private entity who would be obligated to disqualify themselves
from participation in any transaction arising from or in connection to the project pursuant to

= BALER
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DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

The Virginia State and Local Government Conflict of Interest Act, Chapter 31 (§ 2.2-3100 et
seq.) of Title 2.2.

In accordance with the Virginia State and Local Government Conflict of Interest Act, Chapter 31
of Title 2.2, we do not know of anyone that is part of the Branch Team that would be required to
disqualify themselves for participation in this project.

f Project Listing/Claims
A list of all projects in the past ten years in which the contractor served as prime contractor and
the contract value of the project was within 25% more or less of the proposed contract price of
this project. For each such project, state whether or not the contractor or owner submitted any
claims against the other for damuages or losses and whether or not there was settlement or
litigation of such a claim. Describe each claim fully and the result.

See listing in Table 1f on the following 2 pages; for all the project references on those pages
there were no claims by Branch Highways, Inc. or the Owners for damages or losses.
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DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

2. Project Characteristics

a.

il

Project Description & Conceptual Design

Provide a description of the project, including the conceptual design. Describe the proposed
project in sufficient detail so that type and intent of the project, the location, and the
communities that may be affected are clearly identified.

This proposed project is being offered as potential mitigation source to the regulatory agencies to
offset the environmental impacts resulting from the grading project that Branch Highways is
performing at Progress Park in Wythe County for the Joint Industrial Development Authority of
Wythe County. This proposal is contingent upon the pertinent regulatory agencies granting
approval to mitigate the environmental impacts resulting from the grading activities at Progress
Park with this proposed stream restoration within the Diamond Hills development.

The proposed project includes the restoration of approximately 2,180 linear feet of an unnamed
perennial stream within the Diamond Hills development. The unnamed perennial stream is a
tributary of Crab Creek. The proposed project is located on property owned by the Town of
Christiansburg south of Independence Boulevard and west of Franklin Street.

The restoration activities are being proposed to alleviate the various impacts that are associated
with the existing stream including, but not limited to, degraded aquatic habitat, flooding, channel
incision, bank erosion and instability, sedimentation, fixed grade controls such as utility lines and
inadequate vegetated buffers. Upper Crab Creek is currently listed as impaired water according
to the 2008 Water Quality 305(b)/303(d) Integrated Report for not supporting aquatic life and
recreation. The listed impairments consist of Escherichia coli (E. coli) and benthic macro-
invertebrates.

All proposed restoration activities are based on Natural Channel Design principles. The profile,
pattern and cross-section of the stream channel will be altered to address stability issues. A riffle
pool sequence will be used based on present conditions and current design practices. Rock cross
vanes and other step pool practices will be used where practicable. The new cross-section and
bed elevation adjustments will reconnect the stream to its historic floodplain. The stream bed
will be reinforced with a minimum 1 depth to prevent incision and control grade throughout the
stream. Habitat structures will be installed where appropriate and reduced sediment loading,
proper substrate, and reduced volume and velocities from storm events will increase ecalogical
diversity within the stream. The stream side buffer will be composed of native trees and shrubs
10 a minimum width of 100 feet on both sides of the stream, where possible, based on utility
easements and width of the Town’s property.

Existing storm water outfalls will be improved to reduce erosive velocities, settle sediment and
provide pre-treatment by using energy dissipation techniques and bio-retention. The existing
storm water detention dam and culverts will be removed to allow for the natural channel design
stream. Stormwater detention will be provided in stream through the use of pools and by
reconnecting the stream to its historic floodplain. The stream shall be re-routed to intersect with
Crab Creek at a less severe angle than is presently found in order to reduce the damaging effects
on the Norfolk Southern railroad embankment,.

12



DIAMOND HILLS STREAM RESTORATION — PPEA PROPOSAL

b. Work To Be Performed by the Town or Any Other Public Entity
Identify and fully describe any work to be performed by the Town or any other public entity.

The Town will be responsible for reviewing and approving all proposed site and land disturbance
plans for the project and coordinating and inspecting all proposed work around utility lines. The
Town is also responsible for all utility relocations necessary to complete the project.

c. Federal, State or Local Permits and Approvals
Include a list of all federal, state and local permits and approvals required for the project and a
schedule for obtaining such permits and approvals.

The proposed project will require a Nationwide Permit (Stream Restoration Activities) from the
United States Army Corps of Engineers. The Town of Christiansburg will also require site plan
and land disturbance plan approval. These permits will be obtained immediately after approval of
the Individual Permit from the Corps in the Spring of 2011.

d. Adverse Impacts & Mitigation Strategies
Identify any anticipated adverse social, economic and environmental impacts of the praject.
Specify the strategies or actions to mitigate known impacts of the project.

The entire proposed project is located within property owned by the Town of Christiansburg.
The area is currently maintained by the Town staff and is used informally by the surrounding
neighborhood for passive recreation activities such as walking, golfing and wildlife watching.
The existing stream is also used by neighborhood children informally for play but due to the
stream’s instability this activity should be curtailed immediately.

The activities above will be adversely impacted during construction but may resume at the
completion of construction.

There may also be dust associated with the construction of the stream restoration, however this
will be mitigated using of water trucks. There may also be short term impacts associated with
construction traffic on Independence Boulevard toward Franklin Street.

There will be very short term environmental impacts to the stream and aquatic life during iaitial
stages of construction associated with the installation of erosion and sediment control practices
and the stabilization of the first 100 feet of channel immediately downstream of the
Independence Boulevard crossing.

e Positive Social, Economic, & Environmental Impacts
Identify the projected positive social, economic and environmental impacts of the project.

The proposed project will restore the stream and floodplain allowing greater use of the property
for passive recreation activities such as walking and wildlife/bird watching. The proposed
project will also present numerous environmental education opportunities for the Town’s Parks
and Recreation Department and the school system including the stream restoration itself, plant
community succession, aquatic ecology and biological and chemical aquatic monitoring.
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The restoration of the stream and floodplain will reduce the Town’s maintenance cost of the
grass cutting and the long term maintenance and infrastructure costs of the existing dam and
culvert pipes. In addition, the existing stream condition is so unstable that it is very likely that
the Town would have had to contract out for the stabilization of the stream in the very near
future. The Town also benefits by the stabilization of the two existing sanitary sewer crossings
of the creek which are currently exposed or nearly exposed.

There are numerous environmental benefits that will be derived from the stream restoration
including: the restoration of degraded aquatic habitat; prevention of downstream flooding by
reconnecting the stream to its historic floodplain and realigning the stream’s intersection with
Crab Creek; channel stabilization reducing the amount of sediment contributed to the stream and
Crab Creek; and the restoration of a forested buffer composed of native trees and shrubs. In
addition, the proposed work should assist the Town with meeting its obligations for the Total
Maximum Daily Load requirements for Upper Crab Creek which is currently listed as an
impaired water according to the 2008 Water Quality 305(b)/303(d)} Integrated Report for not
supporting aquatic life and recreation. The listed impairments consist of Escherichia coli (E.
coli) and benthic macro-invertebrates.

Project Schedule
Identify the proposed schedule for the work on the project, including the extimated time for
completion.

The proposed work will begin immediately for permitting and final design with construction
beginning in the spring of 2011, finish grading in the fall of 2011 and planting of the wooded
buffers in the late fall and early winter of 2011, weather permitting.

Allocation of Risk & Liability, & Assurance for Timely Completion
Propose allocation of risk and liability for work completed beyond the agreement's completion
date, and assurances for timely completion of the project.

This project has a direct impact on the timely completion of the Lot 24 project at Progress Park
in Wytheville, Virginia. That project has a completion date of September 2012. In order to
complete that project, the disturbed stream and wetlands must be mitigated and to meet that
schedule the Diamond Hills project must be completed in 2011.

The proposed project requires mitigation monitoring and reporting in accordance with the
following regulations: Norfolk District Corps and Virginia Department of Environmental
Quality Recommendations for Wetland Compensatory Mitigation - Including Site Design,
Permit Conditions, Performance and Monitoring Criteria, July 2004; Department of Army, Corps
of Engineers and Environmental Protection Agency’s Compensatory Mitigation for Losses of
Aquatic Resources; Final Rule, 33 CFR Parts 325 and 332 and 40 CFR Part 230, Aprl 10, 2008;
and the United States Army Corps of Engineers Regulatlory Guidance Letter 08-03 Minimum
Monitoring Requirements for Compensatory Mitigation Projects, Involving the Restoration,
Establishment and/or Enhancement of Aquatic Resources, October 10, 2008.
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Assumptions Related to Ownership, Legal Liability, Law Enforcement & Operations

State assumptions related to ownership, legal liability, law enforcement and operation of the
project and the existence of any restrictions on the Town s or any other public entity’s use of the
project.

The proposed restoration area will be required to be placed within an easement dedicated to the
preservation and maintenance of the restoration area in perpetuity. The easement will allow
recreational and educational uses of the easement such as trails and interpretive educational signs
but will not permit clearing or other land disturbances post-construction.

Project Phasing
Provide information relative to phased or partial openings of the proposed project prior to
completion of the entire work.

There will be no phased or partial openings of the proposed project due to the very tight schedule
already anticipated.

Applicable Standards
Describe any architectural, building, engineering, or other applicable standards thal the
proposed project will meet.

The stream restoration project is being designed using Natural Channel Design principles and all
enginecring, construction and project management will be in compliance with standard
professional practices.

Other Assumptions for Project Success
List any other assumptions relied on for the project to be successful

This project assumes that the United States Army Corps of Engineers will approve the Individual
Permit for the Joint Industrial Development Authority of Wythe County — Progress Park Lot 24
and the Nationwide Permit and allow for the Diamond Hills Stream Restoration project to be
used for mitigation purposes.

It is also assumed that the Town of Christiansburg will coordinate all utility line and other
infrastructure crossings and issue a land disturbance permit for the proposed project in a timely
manner.

Contingencies for Project Success
List any contingencies that must eccur for the project to be successful.

This project is contingent on the approval of the U.S. Anmy Cormps of Engineers Individual
Permit for the Joint Industrial Development Authority of Wythe County — Progress Park Lot 24
submitted on September 29, 2010 and the proposed Nationwide Permit for the Diamond Hills
Stream Restoration. This project is also contingent upon the regulatory agencies allowing the
Diamond Hills Stream Restoration project to be used for mitigation purposes to offset the
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impacts resulting from the work being performed on Lot 24 at Progress Park in Wytheville,
Virginia.
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4. Project Benefit and Compatibility

a.

Project Benefits

Describe the anticipated benefits to the community, region or state, including anticipated
benefits to the economic condition of the Town, and identify who will benefit from the project
and how they will benefit.

The proposed project will restore the stream and floodplain allowing greater use of the property
for passive recreation activities such as walking and wildlife/bird watching. The proposed
project will also present numerous environmental education opportunities for the Town’s Parks
and Recreation Department and the school system including the stream restoration project itself,
plant community succession, aquatic ecology and biological and chemical aquatic monitoring,

The restoration of the stream and floodplain will reduce the Town’s maintenance cost of the
grass cutting and the long term maintenance and infrastructure costs of the existing dam and
culvert pipes. In addition, the existing stream condition is so unstable that it is very likely that
the Town would have had to contract out for the stabilization of the stream in the very near
future. The Town also benefits by the stabilization of the two existing sanitary sewer crossings
of the creek which are currently exposed or nearly exposed.

There are numerous environmental benefits that will be derived from the stream restoration
including the restoration of degraded aquatic habitat; prevention of downstream flooding by
reconnecting the stream to its historic floodplain and realigning the stream’s intetsection with
Crab Creek; channel stabilization reducing the amount of sediment contributed to the stream and
Crab Creek; and the restoration of a forested buffer composed of native trees and shrubs. In
addition, the proposed work should assist the Town with meeting its obligations for the Total
Maximum Daily Load requirements for Upper Crab Creek which is currently listed as an
impaired water according to the 2008 Water Quality 305(b)/303(d) Integrated Report for not
supporting aquatic life and recreation. The listed impairments consist of Escherichia coli (E.
coli) and benthic macro-invertebrates. The Commonwealth of Virginia also benefits from the
proposed project by helping meet its water quality goals and obligations under the Clean Water
Act.

Public Support and Opposition
Identify any anticipated public support or opposition, us well as any anticipated governmental
support or opposition, for the project.

It is anticipated that there would be widespread public and community support for the project
due to the limited economic and personnel resources required by the town and the social and
environmental benefits provided.

Part of the community outreach and public support of the project will include the Town of
Christiansburg Parks and Recreation Department and Parks and Recreation Advisory Committee.
Support will also be coordinated with the Skyline Soil and Water Conservation District, New
River Highlands Resource Conservation District, the Virginia Department of Conservation and
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Recreation, Virginia Department of Environmental Quality and the United States Army Corps of
Engineers.

c. Public Involvement
Explain the strategy and plans that will be carried out to involve and inform the general public,
business community and governmental agencies in areas affected by the project.

Once project approval has been obtained there will be meetings held with Town of
Christiansburg Parks and Recreation Department and Parks and Recreation Advisory Committee.
Support will also be coordinated with the Skyline Soil and Water Conservation District, New
River Highlands Resource Conservation District, the Virginia Department of Conservation and
Recreation, Virginia Department of Environmental Quality and the United States Army Corps of
Engineers.

It is anticipated that many of the agencies above may also want to partner on some aspect of the
project which could include expansion of the restoration to include an additional 1,400 linear feet
of Crab Creek restoration, trail development and educational/interpretive signs and materials.

d. Attracting or Maintaining Industries and Businesses
Explain whether and, if so, how the project is critical to attracting or maintuining compeltitive
industries and businesses to the Town or the surrounding region.

The restoration projcct will assist the Town with meeting its obligations for the Total Maximum
Daily Load requirements for Upper Crab Creek which is currently listed as impaired water
according to the 2008 Water Quality 305(b)/303(d) Integrated Report for not supporting aquatic
life and recreation. The listed impairments consist of Escherichia coli (E. coli) and benthic
macro-inveriebrates. The Commonwealth of Virginia also benefits from the proposed project by
helping meet its water quality goals and obligations under the Clean Water Act. This will
alleviate/reduce possible future water quality restrictions imposed on development in the Crab
Creek watershed.

The proposed project will also improve the property values and quality of life for the
surrounding Diamond Hills community.

e Project Compatibility with Local Plans
Explain whether and, if so, how the project is compatible with the Town's comprehensive plan,
infrastructure development plans, capital improvements budget, or other governmental spending
plan.

The proposed project is compatible with the Town’s Comprehensive Plan’s goals and objectives
including promoting safe, environmentally sound and aesthetically pleasing development;
protecting the natural environment from inappropriate development and enhancing the man-
made environment; protecting the quality and reliability of the regional water supply system; and
promoting the future development and the preservation of green space.
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Participation by Minority, Woman and Small Businesses

Provide a statement setting forth participation efforts that are intended to be undertaken in
connection with this project with regard to the following types of businesses: (i) minority-owned
businesses, (ii) woman-owned businesses und (iii) small businesses.

Branch Highways, Inc. is committed to the participation of minority, woman-owned and small
businesses,

Branch maintains an up-to-date and comprehensive dalabase of subcontractors, suppliers and vendors
which include the ability to identify disadvantaged and small businesses; additionally we will rely on the
Virginia Department of Minority Business Enterprise’s website to search for additional minority, woman
and small businesses. Branch will solicit participation from qualified subcontractors and suppliers
including minority-owned, women-owned and small businesses as subcontracting and material supply
opportunities arise.

Our designer, Balzer & Associates, Inc. is registered as a small-business concern (SWAM #676823) and
at this time we intent to use RSG Landscaping & Lawn Care, Inc. for the planting on the project; this
company is also registered as a small-business concern (SWAM #653640) with the Commonwealth of
Virginia.
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