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PUBLIC-PRIVATE EDUCATION FACILITIES AND INFRASTRUCTURE ACT OF 2002-Conceptual Stage

Project: Waterline installation to Cohbler's Valley Subdivision

1 QUALIFICATIONS & EXPERIENCE

1A Submitting legal entity:
Stone Hill Construction, Inc.
112 North River Road
Bridgewater, VA 22812
Date of incorporation: 6/2/2004

President: Arnold Wenger (operations manager)

Secretary - Treasurer: Wilson Wenger
Vice President: Dennis Wenger

Major Subcontractors:

Engineering & Surveying:
Valley Engineering, PLC
Carl Snyder

4901 Crowe Drive

Mt. Crawford, VA 22841
Established 8/4/1997

Excavation:

Commonwealth Excavating, Inc.

Patricia Biggs — President

Ira Biggs — Secretary/Treasurer
40 Sutton Road

PO Box 897

Verona, VA 24482
Established 8/22/96

1B Experience:

Stone Hill Construction, Inc.
Parkside Plaza 4549 Spotswood Trail, Penn Laird, VA $3,290,758
Valley Jump, Tot's Ice Cream & Crossroad Café and Catering
The Taylor Family, Dillon Taylor (540) 746-6705, dillontay @comcast.net

PO Box 56, Penn Laird, VA

Sheridan, LLC cfo Binkley & Hurst

Class A General Contractor VA 2705135817

Specialties: Commercial Building
Highway/Heavy
Residential Building

Class A Contractor VA 2705035555
Specialties: Highway/Heavy

Supervisors:  Scotty Taylor 15+ years
Hunter Biggs 15+ years

$3,331,992

Mike Pugh (540) 433-2454 mikepugh@odrva.com

2340 South Main Street, Harrisonburg, VA

Timberville CRE, LLC-retail structure

Sule Qazi (703) 408-2660

4201 Wilson Blvd. #110441, Arlington, VA

$ 777,036
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1B Experience:
Stone Hill Construction, Inc. (continued)

e Virginia Poultry Growers Cooperative-Live Haul $ 558,581
Phil Miller (540) 867-4028 pmiller@vapgc.com
6349 Rawley Pike, Hinton, VA

o Virginia Poultry Growers Cooperative-Production line modifications $ 402,682
Phil Miller (540) 867-4028 pmiller@vapgc.com
6349 Rawley Pike, Hinton, VA

e Ridgeview New Holland-addition & renovation $ 423,156
Tim & Mary Bumett (540) 672-4900 tburn2349@gmail.com
PO Box 1216 12521 James Madison Highway, Orange, VA

e Madison Wood Preservers-shop addition $ 577,199
Randell Lillard, RLillard@madwood.com, (540) 948-6801
216 Oak Park Road, Madison, VA

e Stoney Run Farm-Rotary parlor $ 653,784
Fred Smith, (540) 421-9419
PO Box 305, McGaheysville, VA

e Glenn & Bobbie Ross — equine/farm facility $ 354,000
(540) 833-6081
9421 Cherry Grove Road, Linville, VA

e Pilgrims Pride — Moorefield Feed Mill Office $ 390,431
Mark Nazelrodt (304) 538-5286 Mark.Nazelrodt@pilgrims.com
194 Industrial Park Road, Moorefield, WV

e Cargill Meat Solutions — concrete paving $ 341,197
Troy Oberdorff, (540) 879-2854 troy-oberdorfi@cargill.com
135 Huffman Drive, Dayton, VA

o Naked Mountain Winery — addition & renovation $ 431,460
K & M Sales, Karen Zazicki-Friedel (540) 837-1346 Kzazicki@earthlink.net
2747 Leeds Manor Road, Markham, VA
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1B Experience:
Valley Engineering, PLC:

Parkside Plaza (Commercial Building Site Plan) $3,129,000
Dillon Taylor 540-746-6705 dillontay@comcast.net

Preston Lake (Numerous Site Plans) $Various contracts
David Michael 240-687-3746 DMichael@naimichael.com

Bridgewater College

Water Main Extension $ 900,000
Forrer Learning Commons $8,658,000
Parking Expansion $1,350,000

Dave Vandevander 540-208-0450

Massanetta Springs Rd-Rockingham County $2,200,000
Pete Kesecker 540-564-5074

Rockingham County Fire Station #4 — Rockingham County $5,100,000
Jeremy Holloway 540-564-3175

Reservoir Street Water Main Modifications — Rockingham County $ 500,000
Philip Rhodes 540-564-3024

Warren Memorial Hospital - Valley Health $70,000,000
Timothy Sutphin (540) 536-4538

Albert Long Water Main Extension — Rockingham County $ 750,000
Philip Rhodes 540-564-3024

Valley Health WMC West Campus Road and Utilities Extension  $4,600,000
Dave Siegfried 540-536-8187

Crossroads Farms
Ted Budd 433-2216
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Experience:

Commonwealth Excavating, Inc.

e Albemarle County Service Authority-Jeremy Lynn (434) 977-4511 Ext. 114
Five water line projects in the past three years:

e Dunlora Interconnect October 2016-July 2017 $ 768,496
o Westmoreland water line replacement December 2016-January 2018  $1,508,557
o Berkeley water line replacement January 2017-February 2018 $2,103,281
e Crozet Phase Ill water line installation October 2017-March 2018 $ 744,299
e Orchard Acres water line installation May 2018-February 2019 $1,604,079
e Town of Elkton-Troy Shifflett (540) 820-3265 sewer & water installation § 786,183
Contact-Stone Hill Construction: Wilson Wenger (540) 908-0191, email: wilson@stonehill4va.com

Contact-Valley Engineering, PLC: Carl Snyder (540) 820-4103, email: csnyder@uvalleyesp.com
Contact-Commonwealth Excavating: Ira Biggs (540) 248-2000

Financials: Stone Hill Construction, Inc. Appendix A
Disqualification of persons related to the project: Not applicable-no known conflicts of interest

PRIOR PROJECTS: See 1B Stone Hill Construction has completed numerous projects as a general contractor
since its founding in 2004 — those projects have increased in size and complexity over the years. We have
recently completed the storage garage for Harrisonburg Electric Commission-Brian O'Dell (540) 434-5361,
brian@hbgelec.com and are moving into Phase Il of the Parkside Plaza project adjacent to the County's Albert

Long Park near Penn Laird. Projects to be completed within the next several months include the ABC
Store/Verizon facility in Timberville and a truck wash addition for Pilgrims in Moorefield, WV.
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PROJECT CHARACTERISTICS

Project description: The project will start by connecting fo the existing water line in Mosby Road (approximate
address is 1325 W. Mosby Road) that originates at the Kaylor Hill water tank and extends to service proposed
Cobbler's Valley Subdivision, National Coach mobile home park and properties lying between Mosby Road and
Route 42 within the County Urban Growth Area.

The water line will run in the right of way on Route 712 (W. Mosby Roadj prior to crossing the Good property.
Preliminary drawing attached ~ Valley Engineering

Affected landowner;

Ross O. & Lydia F. Good (Tax Map #108 (A) L192A)
3447 Limestone Lane

Dayton, VA 22821

County responsibilities: The County will be responsible for inspections and deed work required for affected
fandowner.

Required permits: The project will require a soil and erosion bond, earth disturbance and VSMP permits from
Rockingham County.

Possible adverse social, economic, environmental and transportation impacts: A considerable amount of
work will be performed in the utifity easement along W. Mosby Road. Traffic, may be delayed for short periods of
time occasionally. No other adverse project impacts have been identified at this lime.

Positive social, economic, environmental and transportation impacts: The water line will provide service to
a proposed subdivision. It will also place county water in close proximity to the National Coach mobile home
park. The water line will afso provide access to public water service within the Urban Growth Area shown in the
existing County Comprehensive Plan for properties proximate to the Harrisonburg City fimit.

Schedule: The project is estimated to take approximately 100 working days to complete.

Risk assurances for timely completion: Stone Hill Construction and Commonwealth Excavating are both
keenly aware that the project must remain on schedule to remain financially feasible. The contractors have
experience working with local permitting and soil conditions and are directly familiar with the topography and
terrain fypes in the project area. Stone Hill will be carrying the costs of the project until completion — therefore it is
in their best interest to continue to drive the project to a timely completion.

Ownership: The water line will be county property within public right of ways or deeded easements. There will
be no restrictions on the County's use of the project aside from customary and standard public easement
conditions.

Phased openings: This section is not applicable. The project is to be completed in a single phase.
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3 PROJECT FINANCING

3A-1  UNCLASSIFIED Preliminary estimate:

We estimate the project fo take five o six months to complete after design completion.
Progress billings, estimated to be as follows:

Design completion: $
Waterline installation $
Total due upon completion $

3A-2  CLASSIFIED Preliminary estimate:
We estimate the project to take five to six months fo complete after design completion.

Progress billings, estimated to be as follows:

Design completion: $
Waterline installation $
Total due upon completion §

*Rock excavation will be performed at an established additional cost of $**/lineal foot.

3A-3  Unit pricing:

INFORMATION IN SECTION 3
IS CONSIDERED PROPRIETARY AND CONFIDENTIAL
COMPLETE INFORMATION WILL BE FOUND
IN THE ENVELOPE LABELED:

COBBLER'S VALLEY PPEA
SECTION 3 PROJECT FINANCING

3B Financing:
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3C Assumptions:

3D Risk factors:

3k Local, state and federal resources required:

3F County backing:

3G Interest rate drop:

3H Financial penalties for early termination:

3l Underwriting: Not Applicable.
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PROJECT BENEFIT AND COMPATIBILITY

Beneficiaries: The project will provide the needed waterfine infrastructure to the 75-acre Cobbler's Valley
Subdivision, a recently rezoned residential subdivision with the potential of adding to the County tax base with
approximately 400 residential units built over a period of ten years. The homes in the subdivision will also add to
the county coffers through public water and sewer connection fees as homes are constructed. The project wil
also provide the opportunity for service and safety upgrades to the existing National Coach mobile home park
which the project could serve. Finally, the project will provide County public water service to designated Urban
Growth Areas within the County’s Comprehensive Plan.

Public support/opposition: No opposition to this project is known at this time.

Communication-general public: Stone Hill will issue a press release prior to the cormmencement of
construction. During construction, VDOT-approved traffic signage, as well as personnel directing traffic will be in
place,

Community benefits: The project will make additional affordable housing options available to County residents
in an area of the County {SW) where building lots are in low supply.  Potential service and safety upgrades to
the large National Coach mobile home park via access to public water versus well sources. The water line wil
also provide beneficial water resource turnover in the Kaylor Hilf water tank via greater water circulation in this
area of the County's water infrastructure system.

Comprehensive plan compatibility: The County's comprehensive pian calls for the Cobbler’s Valiey
subdivision to be "Community Residential” this project will provide the needed waterline infrastructure.  The
project will also provide for future public water service to the County's designated Urban Growth Area as shown in
the Comprehensive Plan for area designated for residential and mixed-used development under both near term
and long-range plans.
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Firm Overview:
Company Legal Name:

Stone Hill Construction, Inc.

Stone Hill Construction, Inc. has been a class A Virginia contractor since its formation in 2004. The
company moved into its new headquarters at 111/112 North River Road, Bridgewater in August of 2018.
Stone Hill is a full-service commercial construction company, offering turn-key construction services fo the
Valley and surrounding areas.

Our team works to fill our clients varying needs, whether it be maintenance, renovation, expansion, plan
and spec or true design-build. Working with our clients through design development to project turn-over,
we are proud of the communication we do both in the field and from the office. Working with owners,
government officials, subcontractors and suppliers we strive to keep everyone on the same page, we
recognize that everyone’s time is of great value.

We also pride ourselves in nurturing the next generation of construction professionals with the energy and
guidance it takes to ensure that level-headed, honest decision making remains the norm and not the
exception to the rule in our industry. Our team-approach to problem solving further enhances our
capabilities as a leader in the commercial construction industry. Although we may have had an agricultural
beginning, we have worked hard to grow our company with the addition of seasoned commercial
construction professionals.

Stone Hill pledges to continue to deliver a quality product to the construction market. A product that the
owner, as well as our supplier and subcontractor-partners, will be proud to have been a part of for years to
come. The construction process is a daunting experience for our average client. So many decisions to
make, life-cycle costs to evaluate, return on investment, aesthetics, the list goes on. Itis our intention to
assist our clients in making informed decisions so that the construction process is enjoyable and one they
undertake with confidence.

At Stone Hill, “We Are Building Our Reputation”.

Principal Officers:
Armold Wenger, President, Field Operations Manager
Wilson Wenger, Secretary-Treasurer, Administrator

Key Personnel:

Beverly London, Senior Estimator/Project Manager
Chad Rawley, Project Manager

Steve Craun, Project Manager

Patricia Pullen, Senior Accounting Manager

112 NORTH RIVER ROAD s
BRIDGEWATER, VA 22812 Stone Hill

(540) 879-2804 Construction, Inc.



Arnold Wenger
President — Stone Hill Construction, Inc.
Partner — Stone Hill Farm, LLC

Amold has overseen field operations since Stone Hill's founding in 2004. He has been a hands-on manager
ensuring that Stone Hill's field operations run smoothly, efficiently and safely. His responsibilities are vast and
varied, he instills the pride of ownership into each one of Stone Hill's employees, encouraging a team approach
to our collective endeavors.

He has earned a great deal of respect from the construction industry's professionals, engineers and architects
alike, due to his vast field experience, communication and problem-solving attributes. That experience is the
result of hands-on, in-the-trenches concrete forming and pouring for more than thirty years. During that time,
Arnold has acquired field experience that transcends what one could learn from a text book, sitting in a
classroom. He instills a can-do attitude in everyone that works for Stone Hill. Together, there's nothing we
can't accomplish.

Prior to forming Stone Hill Construction, Inc., Amold spent eight years as the Production Manager for Mid-
Atlantic Trailer Manufacturing. Prior to Mid-Atlantic, he worked for Consistent Construction and Concrete,
ending his tenure with the company as its field operations manager. He has truly learned the construction
industry from the ground up. His experience, honesty and integrity earn the respect of those he interacts with on
a day to day basis, whether client, co-worker, building official, supplier, subcontractor or design-partner.

Arnold, and his brother, Dennis own and operate Stone Hill Farm in Rockingham County. Stone Hill Farm is a
six-house poultry operation, as well as a beef cattle farm operating under their management since 1990.

112 NORTH RIVER ROAD ) -
BRIDGEWATER, VA 22812 Stone Hill

(540) 879-2804 Construction, Inc.



Wilson Wenger
Secretary — Treasurer Stone Hill Construction, Inc.
President — L & W Wenger, LLC

Wilson has been a driving force in the daily operations of Stone Hill Construction since its founding in 2004.
Having spent eight years as a field operations manager, Wilson took over company administration in 2012.
Since that time, Stone Hill has grown from a predominately agricultural builder to one of the up and coming
commercial builders in the Shenandoah Valley and West Virginia.

He works closely with his team to ensure that Stone Hill's clients receive the quality and value they've come to
expect from Stone Hill. Wilson recognizes that their construction project is oftentimes an educational process for
our clients, many of them never having had the experience prior to their contact with Stone Hill. Advising.
Asking questions. Listening. Helping our clients to understand their choices and the “down the road” affect
those choices may gamer.

Wilson has a great deal of pride in the journey that Stone Hill has taken since its formation in 2004. The quality
of our workmanship, competency of our team, the variety of the projects in our portfolio, and the complexity of
the projects Stone Hill has undertaken. During that journey, Stone Hill has acquired a great many lasting
relationships—clients, suppliers and subcontractors alike.

Prior to the formation of Stone Hill Construction, Wilson worked as a crew manager for Conestoga Builders. His
experience has afforded him with construction experience literally from the ground up.

In 2013, Wilson, and his wife, Lisa acquired a parcel of raw land in Augusta County, developing the
infrastructure, as well as the structures to become one of Augusta County's leading poultry producers. That
infrastructure encompassed a series of wells, water distribution system, water reservoir, litter and composting
facilities, in addition to four poultry houses.

112 NORTH RIVER ROAD e N
BRIDGEWATER, VA 22812 Stone Hill ;E%

(540) 879-2804 Construction, Inc.




Stone Hill Construction, Inc. Projects of note:

Stoney Run Farm, Inc. — McGaheysville, VA - Rotary dairy foundation and subway, pre-engineered steel roof
system with concrete tilt-up walls, pre-engineered steel building holding barn, extensive alley flush system.
(Nucor Building Systems Building of the Year recipient)

Pilgrims Feed Mill - Harrisonburg, VA — CMU boiler room addition
Pilgrims Feed Mill - Moorefield, WV — 23,000 sf heavy-duty concrete paving with site piping, headwalls and trench drains
American Hardwood Industries — T-shed, pre-engineered steel building for open lumber storage

Virginia Poultry Growers Cooperative — Hinton, VA - Cooling sheds-pre-engineered steel buildings, concrete
site walls/curbs

Virginia Poultry Growers Cooperative — Broadway, VA
Concrete grain bin foundation (technical concrete w/auger incorporation)
Concrete containment
Railear unloading facility (technical concrete w/auger incorporation)

Shen Valle Logistics — Edinburg, VA — extensive concrete dock and building lease holder modifications for
tenant (Bowman Andros)

Kentmere — Fort Defiance, VA — multiple dairy facilities — pre-engineered steel building bedpack facility with
extensive concrete feed and scrape alleys. Pre-engineered steel building addition to existing bedpack facility
Brillman Company — Mt. Jackson, VA — manufacturing facility, pre-engineered steel building

Cargill, Dayton, VA — Trailer parking - 33,000 sf heavy-duty concrete paving, storm water conveyance and
trailer parking curbs

Lam Brothers — Culpeper, VA — Large pre-engineered steel stall barn, drop boxes and sand separator
White Post Dairy — Special needs facility, manure pit with drop boxes and related piping

Page County Technical Center, Luray, VA — educational facility, pre-engineered steel building
Pilgrims, Moorefield, WV — feed mill office complex

Graphics Packaging, Verona, VA — 1,000,000# press foundation

Madison Wood Preservers, Madison, VA — shop, pre-engineered steel building, heavy-duty concrete paving,
storm water drainage

North Point Farm — Waynesboro, VA — extensive flush valve installation, concrete alley-ways

Meade, Verona, VA - shop and storage facility

Naked Mountain Winery, Markham, VA — complete renovation of and addition to existing facility
Ridgeview New Hollard, Orange, VA — renovation and addition to retail facility

Parkside Plaza, Penn Laird, VA — recreational/retail facility, pre-engineered steel building with build out
Shenandoah Valley Regional Airport, Weyers Cave, VA — equipment storage facil

112 NORTH RIVER ROAD Eem—
BRIDGEWATER, VA 22812 Stone Hill ‘é

(540) 879-2804 Construction, Inc.




Company Legal Name:
Valley Engineering, PLC

Valley Engineering, PLC is
a Privately Held
Professional Limited
Liability Company founded
and based in

Mount Crawford, VA

Principal Officers:
Daniel K. Michael - Partner
Principal-in-Charge

Connie G. Hess - Partner
General Manager

Phillip L. Gentry- Partner
Principal-in-Charge

Sole Location:
4901 Crowe Drive
Mount Crawford, VA
22841
540.434.6365
540.432.0685 fax

Services Offered:

Civil, Transportation,
Mechanical, Electrical, and
Plumbing Engineering,
Surveying, Landscape
Architecture and Planning

Firm Overview

Founded in 1997, Valley Engineering, PLC has grown from a one
man operation to a full service firm offering mechanical, electrical,
plumbing, civil, and transportation engineering as well as landscape
architecture, land surveying and land planning. Valley Engineering
now has over 50 employees providing service in Virginia, West
Virginia, and other surrounding states. For a brief time, Valley
Engineering, PLC did business as Valley Engineering Surveying
Planning.

We work as a team with our clients to identify their needs and goals.
Through schematic design, design development, and construction
documents, each step of our design process is carefully
communicated to the client. Our common goal is for the Client to
understand exactly what they should expect when their respective
project is complete.

Valley Engineering believes successful projects begin with excellent
planning and require interaction with the whole project team.
Before beginning any design, we carefully help our client
understand levels of expectation based on systems chosen and the
amount of investment they are willing to make. Throughout the
entire design process, we work with our clients to help them better
comprehend project concepts that are both visible and hidden. We
believe a better knowledge of these concepts creates increased
owner awareness and satisfaction once the project is complete.

Valley Engineering's strength in our areas of expertise relies on over
200 years of combined design, construction, and installation
experience. Prior to entering into the consulting business several
members of the Valley Engineering design team worked for
contracting firms building what we now design. This experience
helps Valley Engineering develop reasonable budgets, accurate,
energy efficient designs, and provides valuable insight for cost
control during the design process.

We acknowledge the difficulty in selecting engineering firms. You
expect creativity and technical expertise. Most firms have these
attributes although many would disagree strenuously over what
constitutes them. It has been our experience that clients want

design firms committed to service, who genuinely listen, and who
treat your work as if it were their own. We offer this service. Our
philosophy is reflected in the creative and practical approach to
unique problems, technical expertise, experience, history of
excellent service, and principles.

VALLEY!ENGINEERING

ToEAS MADE



Carl L Snyder, Jr., PE

Director of Civil Engineering

Education
o  Bachelor of Science, Civil
Engineering

o  Virginia Tech - 2002

Licensure

o Engineering - Virginia - 2007

e  Engineering - West Virginia - 2008
o Engineering - Maryland - 2009

Years Experience

 VE: 2004 - Present

«  Virginia Dept. of Transportation:
2001 - 2004

Professional and Community

Affiliations

»  American Society of Civil Engineers

« National Society of Professional
Engineers

Carl has experience in both the private and public sectors
of civil engineering. He has valuable design experience on
projects ranging from single commercial lot development to
large industrial facilities and large residential subdivisions.
He works closely with the client, appropriate regulatory
agencies, and all members of the design team to ensure a
safe, quality product which meets or exceeds the client’s
expectations is delivered.

Carl’s professional experience includes:

s Project Management

e Works closely with the client and provides project
status updates

e Project coordination with architects and other
design professionals

» Coordination with regulatory agencies to ensure
a constructible product is prepared which is in
compliance with all applicable standards

e Construction Management: shop drawing review,
construction observation, client and contractor
project coordination meetings

e Land Development/Site Design
e Utility/Distribution Layout and Design
e Grading Plans (Balance Cut and Fill)
e Water System Analysis and Design
e Pump Station Design and Analysis
e Erosion and Sediment Control Plans
e Stormwater Management
e Value Engineering
o ADA Compliance
e LEED Compliance
» Sanitary Sewer
o Water Quality
o Fire Coverage
¢ Storm Sewer

e Roadway Design/Traffic Analysis
o Roadway Capacity/Turn-Lane Analysis
e Vertical and Horizontal Alignment
o Pavement Design
o Parking Analysis

VALLEY’ENGINEEMNG

IDEAS MADE REAL



Ryan S. Boshart., PE

Civil Engineer
Education
e  Bachelor of Science, Civil
Engineering

e  Virginia Tech - 2013

Licensure
»  Engineering - Virginia - 2017

Years Experience

o VE: 2017 - Present

«  AES Consulting Engineer: 2013-
2017

« Balzer & Associates: 2012-2013

Ryan has experience working on a vast array of projects
including drainage improvement projects, small and large
residential subdivisions, large Master Planned communities,
large and small commercial and industrial site plans. While he
enjoys working on all aspects of development, he takes great
pride in the unique, innovative, and cost saving approaches
to Grading & Stormwater Management design that he and
the team employs to the benefit of the client. One of his main
focuses is to ensure that a high quality product is delivered
on time while exceeding expectations on the quality of work.

Ryan’s professional experience includes:
» Project Management

e Working with the client and project team to ensure
timely deliverable are met

o Working with regulatory agencies & municipalities
to reach site plan approval

e Construction management & value engineering

e Site Engineering
» Grading Design
e Stormwater Management Design & Calculations
e Erosion & Sediment Control Design
» Water System Design
o Sewer System Design
e Site Layout & Design
» Demolition Plans & Construction sequencing
 Road Design

VALLEY‘ENGINEERING

ITDEAS MADE REAL



