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March 13, 2018

Charlotte County Public Schools

250 Legrande Ave
Charlotte Courthouse, VA 23923

Atin: Ms, Nancy Leonard

RE:  Charlotte County Elementary School PPEA

Dear Ms. Leonard,

Enciosed is Jamerson Lewis Construction’s proposal to provide multi-purpose buildings to Bacon and Phenix Elementary Schools
as well as to demolish existing mobile units at Phenix and replace them with a new sight classroom “stand alone” brick structure.

We have “teamed” with Dewberry Architects and present this proposal as an ‘unsolicited” proposal under the guidelines for
“Public Private Faciliies Act of 2002" adopted by Charlotte County on 1/12/16. Our proposal is divided info two velumes. Volume

ohe is non-proprietary and Volume Two is proprietary.

it is Jamerson Lewis Cansiruction intent to demolish the existing mobile units at Phenix and replace them with a new eight
classroom building in the same location connecied to the existing building with a covered walkway. The project will be completed
in August to insure no students are displaced and to eliminate construction activities during the school year.

The multi-purpose building at Phenix will sit adiacent, but not connected to the new classrooms. The multi-purpose building ai
Bacon will be located at the rear of the facility. it is anticipated that both multi-purpose buildings will be compiete by October 15,

2018.

As yol review this proposal, please keep in mind that this is a starting point for negotiations. The ullimate answer to the needs of
Charlotte County schools will be the result of an intense, transparent, and collaborative effort. It is the intent of this proposal {o
demonstrate Jamerson-Lewis’ ability, understanding and cormmitment necessary to provide the services required for this project.

Thank you for our consideration and we look forward fo speaking with you further on this project.

Sincerely,

e

Phillip Jamerson
CEO
Jamerson-Lewis Construction, Inc.
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"Qur Department has been very pleased
with the professional performance of
Jamerson-Lewis Construction, Inc. during
the completion of the alterations and
additions to Midlothian High School....The
project design was phased, unigue and
complex. The time for completion was
compressed. The project team was
proactive in their scheduling and phase
completions. The owner and the users were
amazed with the smooth transition into
these new and renovated spaces.
Jamerson-Lewis met every time sensitive
issue and moved to the completion dates
with ease. | would highly recommend this
company to any other architect, engineer or

owner.”

Evereit A. Minton, Jr.
Chesterfield County Public Schools







A. Structure of Firms:
Identify the legal structure of the firm or consortium of firms making the proposal. ldentify the

organizational struciure for the projoct, management approach, and how each pariner and major
subeonfractor in the structure fits into the overall team.

Jamerson-Lewis Construction Inc. is leading the team as the Design-Build contractor. The fwo primary team

members include:

Jamerson-Lewis Construction, inc. — will provide contractor services and serve as your primary point-of-
contact for this PPEA project. Jamerson-Lewis Consfruction’s Contractor License Number is 2705 162634,

Dewberry— will serve as Principle Architect and lead the design team. Principals and design team members of
the firm are individually licensed to practice architecture and engineering. Dewberry's Virginia State License

Number is 56-0784773,
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B. Experience of Firms:
Describe the experience of firm or consortium of firms making the proposal, the key principals and
project managers involved in the proposed project including experience with projects of comparable
size and complexity, inciuding prior experience bringing similar projects to completion on budget and in
compliance with design, land use, service and other standards. Describe the length of time In business,
business experience, public sector experience and other engagements of the firm or consortium of
firms. Include the identlty of any firms that will provide design, construction and completion guarantees
and warrantiss and descriptions of such guarantees and warranties. Provide resumes of the key

individuals who will be invoived in the project.

1. Overview of Firms

1L

CONSTRUCTION

QUR ROOTS

C.L. Lewis & Company inc.
In 1929, projects were scarce, standards were high, and success was achieved through hard work,

determination, integrity and merit. These qualities were exemplified by Charles Langhorne Lewis. He founded
his new company built on these principles; and before long, his company was as solid as his reputation. By the
mid 1950's, C.L. Lewis & Company, Inc. was one of the leading contractors in central Virginia. Over the decades
the company continued to grow and evolve, all the while preserving their core foundational values.

J.E. Jamerson & Sons
With experience in millwork and lumber, Mr. James E. “Dufch” Jamerson founded a building supply company,

J.E. Jamerson & Sons in 1946. His basic business principles were fairness and quality. As years passed and
building needs grew, there became a growing demand for the company to offer a wider range of services. In
response to this opportunity, J.E. Jamerson & Sons established a construction company, which rapidly grew to
become one of the regions largest and most respected companies - all the while maintaining their foundational

values on which the company was built.

10
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JOINING FORCES
The merger of J.E. Jamerson & Sons and C.L. Lewis & Company, Inc. in 2014 combined these two companies

with over 150 years of combined construction experience. This partnership was in response to market demands
and a desired strategy that would positicn us in the marketplace for the next 150 years.

Our prior companies were responsible for the construction of some of central Virginia's most prominent
landmarks. With shared fundamental values, our new finm, Jamerson-Lewis Construction, builds upon those
values which allow us the opportunily fo be a leader in our field and continue to construst mohuments of the

future.

We will continue to build upon all the reasons you selecfed our firms in the past ~ knowledge, honesty and a
commitment to project goals — all the key ingredients required that ensure you will have the best construction

TEAM for your project!

LOOKING AHEAD
Today, building on our past experience and with a shared commitment for growth and a vision for the future, we

are positioned to excel as your construction TEAM partner. Qur people are progressive — committed to being
leaders in the field, the community and in our industry. Our desire for growth, our passion for technology, our
commitment for continuous education and advanced training is backed by a culiure that encourages personal
growth and a TEAM environment. Gur goal is to make selecting Jamerson-Lewis Construction as your partner

an easy choice.

. Preston Craighill Philfip Jamerson Kevin tooper William Cook
President GEO Vice President Vice President
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Who We Are

Beyond the Ordinary

Imagine a professional services firm with vision beyond "the ordinary."” A firm with deep subject-matter expertise as well as
deep national resources. A firm committed to putting clients at the center of everything it does.

That firm is Dewberry. And those qualities are among the pillars of what we call "Dewberry at Work" —a set of guiding
principles and values that govern the way we've done business for more than a half-century.

Our market-facing professionals—many of whom are internationally recognized authorities—offer a proven track record of
providing award-winning services and solutions to a wide variety of public- and private-sector clients. We've built long-
term, trusted relationships through unsurpassed client service and a dedication to solving the most complex challenges of
today and tomorrow. In the process, we help our clients transform their communities and improve the quality of life.
However, the true measure of Dewberry lies in the commitment and caliber of our peoplfe, We hope you'll take the
opportunity to meet with us and experience Dewberry at Work first-hand.

What We Do

What we deliver is best expressed as the application of our expertise gained—and refined—over our years of combined
experience. it's our knowledge, backed by the resources of a solid, nationwide company. It's the diversity of our people,
their technical skills, and their individual perspectives that, when combined on each new project, proves time and time
again that what we deliver Is a commitment to our clients' future. We provide services in the following areas”

¢  Alternafive Delivery # Risk Management & Vulnerability
¢  Architecture *  Security Technology

¢ Climate Change e« Site/Civil Engineering

¢ Emergency Management *  Surveying

+ Environmental +  Sustainability

¢  (eospatial ¢  Telecommunications

¢ Interior Design s Transportation

+ Land Planning & Development ¢  Water

o Mechanical, Electrical, & Plumbing
*  Planning/Programming
e Resilience
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Contacts and Locations
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2,000+

Number of employees

>50

Lacations in 19 states

$344 million

2015 revenue

#41

Engineering News-Record Top 500 Design
Firms

2,778 hours

Volunteering in our communities

Award for Consulting and Engineering: Climate Change Adapiation end Resilience, Climate Change Business Journal

Bowherry

Emerging Professional Friendly Firm, AlA Central States

Bewberry

National Recognition Award, ACEC
Diamond Award in Building/Technology Systerns, ACEC New York

Carmine Carro Community Center | Brookiyn, NY

Engineering Excellence Award, ACEC Connecticut

East Bock Boad Bridge Rehabhilitation | New Haven, CT

Quistanding Contributions by Young Military Member Award, SAME

Washington, D.C. Post

Lieutenani Colonal Cullern fones

# Dewberry
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Preconstruction Team:

Phillip Jamerson- Preconsiruction Manger

Kevin ('Brien— Scheduling
Will Marshail- Estimating
Lauren Smyk— Technology and Support

Alan Burchette— Architect and Design manager

Construction Team:
Philliip Jamerson— Project Executive
Kevin O'Brien— Project Manager

Lauren Smyk— Technology and Support

Faron Holland— General Superintendent/ Resource Manager

Keith Stevens— Safety Direclor
Alex Wood/ Randy Moore- Superintendent

Alan Burchette— Construction Design Administrator

# Dewberry

Jamerson-Lewis Construction
Jamerson-Lewis Construction
Jamerson-Lewis Construction

Jamerson-Lewis Construction

Dewherry

Jamerson-Lewis Construction
Jamerson-Lewis Construction
Jamerson-Lewis Construction
Jamerson-Lewis Consfruction
Jamerson-Lewis Construction

Jamerson-Lewis Construction

Dewberry
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2. Key Principles— Jamerson-Lewis Consiruction, Inc.

PROJECT EXECUTIVE |
PRECONSTRUCTION MANAGER

Name of the specific Project
Executive to be committed to this
Project and confinuously retained
throughout this Project:

Phillip Jamerson

Employed hy this firm:
31 years
Present positionfjob function within firm:

CEQ | Project Executive | Pre
Construction Manager

Years in the industry:
31 Years

PROJECT EXPERIENGE:

® A2 4 @ a @

* 8 @

Lynchburg Gollege Drysdale Student Center-
tynchburg, VA

Longwood University Student Recreation Center-
Farmville, VA

Virginia Tech Merryman Athletic Center-
Blacksburg, VA

Lynchburg College Turner Gymnasium-
Lynchburg, VA

Hollins College Student Center- Roanoke, VA
M/A COM Office Building-Lynchburg, VA
Lynchburg Human Services Building-Lynchburg,
VA

Virginia Tech Ag/Forestry Building-Blacksburg, VA
Appomattox Primary School Renovations &
Additions-Appomattox, VA

Jamerson Family YMCA-Lynchburg, VA
Wyndhurst Development

Staunton River High School-Monefa, VA
Amherst County Fire/Rescue Building- Amherst,
VA

Jefferson Forest High School- Forest, VA

Camp Litile Cross Roads-Lowesville, VA
Timbrook Library- Lynchburg, VA

Phillip graduated from Virginia Polytechnic & State

Univarsity in 1982 with a Bachelor of Science in
Building Construction. He has over 30 years’
construction experience, beginning as a general
laborer during summers as a teenager and college
student, then progressing to  foreman,
superintendent, project manager and Project
Executive/President of J.E. Jamerson & Sons, Inc.
e now serves as CEO and Project Executive of
Jamerson-Lewis Construction.
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PROJECT MANAGER | SCHEDULING

1. Name of the specific Project Manager to be
committed to this Project and continuously
retained throughout this Project:

Kevin ©'Brien

2. Ermployed by this firm:
20 years
3 Present positionfob function within firm:

Project Manager] Scheduling

4, Years in the industry:
22 years

PROJECT EXPERIENCE:

Branch Bank & Trust, Appomaittox, VA,

First Unitarlan Church, Lynchburg, VA,

Town of Farmville Bus Maintenance Fagcility, Farmville,
VA,

Bedford County Public Service Authority

University Baptist Church Addition, Ghapel Hill, NC.
New Danville Courthouse, Danville, VA,

Virginia Baptist Hospital Birthing Center, Lynchburg, VA.
New Hanover Regional Medical Center, Wilmington, NC.

Red Qalk Elementary School, Red Oak, NC.
Toys-R-Us Central Park phase |, Fredericksburg, VA.
VDOT Route 3 Highway Expansion, King George, VA,
VDOT Route 3 Highway Expansion, irvington, VA,
Meadows of Culpeper, Culpeper, VA

Liberty Place Subdivision, Stafford, VA,

Liberty Place Subdivision, Stafford, VA,

The Woodlands-Many renovations and addltions-
Farmville, VA

Ft. Pickett Dining Halls- Blackstone, VA

Ft. Pickeit Rappel Tower— Blackstone, VA

Biue Ridge Rail Car— Keysvifls, VA

Central Baptist Church, Appomatiox, VA

Longwood Maintenance Bldg., Farmville, VA
Bedford Ready Mix, Bedford, VA

Maxey Office Bldg., Farmville, VA

Mr. O'Brien has over 20 years experience in
construction and engineering. He has an
Assoc. of Applied Science:  Industrial
Engineering Technology, from Fairmont Stale
College and also a Bachelor of Science in Civil
Engineering Technology, and a Bachelor of
Science in Architecture Technology.

He has worked as project engineer designing
and engineering of site development, site
layout, underground utilities and road. Has
praject management experience in construction
of site work, ulilities, highways and buildings.
Project Manager of regional masonry contractor
with projects in Virginia and North Carolina. He
has extensive experience in coordinating,
estimating and management of all phases of

construction projects.




ON-SITE PROJECT SUPERINTENDENT

1. Name of the specific Project Executive
to he committed to this Project and
continuously retained throughout this

Project:
Alex Wood

2. Employed by this firm:
2 years

3. Present positionfjob function within firm:

On-8ite Project Superintendent

4, Years in the industry:
15 years
PROJECT EXPERIENGCE:

« Centra CAN-- Lynchburg, VA
e Academy of Fine Arts— Lynchburg, VA

18



ON-SITE PROJECT SUPERINTENDENT

1.

PROJECT EXPERIENCE:

Name of the specific Project Executive
to he committed fo this Project and
continuously retained throughout this
Project:

Randy Moore

Employed by this firm:
419 years :

Praesent positionfjob function within firm:
On-Site Project Superintendent

Years in the industry:
40 years

* e o 2 & g

& &5 P

Crewe Baptist Church— Crewe, VA

Nottaway County High School Gym and School
Additions— Noftaway, VA

Ft Pickett Barracks (9 separate)— Blackstone, VA
Ft Pickett Dining Hall- Blackstone, VA

Ft. Pickett Administration Buildings— Blackstone, VA
Ft. Pickett Fire Department— Blackstone, VA
Nottaway County Scheol Dug House and Bus Shop
- Noltaway, VA

l.ynchburg College Auditorium— Lynchburg, VA
Yellow Branch Church— Rustburg, VA

Woodlands Retirement Community Renovations-
Farmville, VA

Blue Ridge Rail Car Renovation— Keysviile, VA
Appomattox River Manufacturing— Appomattox, VA

Gracehill Church— Appomattox, VA

ot

ey
PRI

Randy has been in the construction industry since
gradating high school. He is certified in OSHA 30,
First AIJ/CPR, Machine operations, and Hilti
regisiration. He has been a Superintendent with
Jamerson-Lewis for 18 vears and has worked on
many projects included churches, schools and

federal projects.
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GENERAL SUPERINTENDENT/
RESOURCE MANAGER

1. Name of the specific Project Execufive
to be committed fo this Project and
continuously refained throughout this

Project:
Faron Holland

2. Employed by this firm:
3years

3. Present positionfjol function within firm:

General Superintendent/Resource
Manager

4. Years in the industry:
30 years

Faran graduated Buckingham County High in 1982, He
attended Thomas Nelson Community College for a
Construction Management course through the AGC in
1987, For the past 28 years, he has besen a Project
Superintendent. Serving this role, his duties consisted of
coordinating, scheduling, researching submittals and all
contract documents and drawings, as well as working
bhetween contractor, architects and owners. He also

oversaw safety.

From 2012 to the present, he had been involved in
several projects for Cenira Health and others in the
Lynchburg area., Faron is now currently serving the
Company as General Superintendent and Resource
Manager for Jamerson-Lewis Construction. He has
certifications in OSHA " 30-hour and ASHE, the
American Society for Healihcare Engineering.

20



SAFETY DIRECTOR

1. Name of the specific Project Executive
to be committed fo this Project and
continuously retained throughout this
Project:

Keith Stevens

2. Empiloyed by this firm:
1 year

Present positionfjob function within firm:

Safety Director

SJJ

4, Years in the industry::
38 years

Keith graduated from Central Virginia Community
College in 1871 for a Drafting Design course.
Through out childhood and school he was employed
by his families business, R.A. Stevens Construction
Company. There he learned the basics of
construction. Over the vears, Keith has gained
knowledge of the industry by being employed as a
Carpenter, a Building Inspector, and as a Building
Official. For the past 18 years, he has been a Safsty
Director. Serving this role, his duties consisted of
performing project health and safely assessments,
conducting onsite VOSH/OSHA type audits/
inspections, consulfing with building officials, fire
officials, and inspectors about local code
requirements, as well as leading the Company’s

safety programs and policies.

From 20186 {o the present, Keith has been involved in
several projects for Centra Health and others in the
Lynchburg area. Ksith is now currently serving the
Company as Safety Director for Jamerson-Lewis
Construction. He has certifications in OSHA 30-hour
card, OSHA authorized -instruction trainer as weil as

ASHE certified.

In the past year that Keith has been with Jamerson-
Lewis Construction, he has paid great attention to
detail when it comes to safety on the job sites. He
attempte fo ensure that all safety measures are in
place for the well-being of our employees. Keith is
able to do this by effectively communicating to our
employees and subconfraciors safety requirements
to ensure compliance with company, cilent and
VOSHOSHA requirements, Collectively, Keith and
the entire Jamerson-Lewis Construction safely
commitiee create regular opportunities fo realize,
educate and empower people around safety,

21




TECHNOLOGY LIAISON/ADMIN SUPPORT

1. Name of the specific Project Executive
to be committed to this Project and
continuously retained throughout this
Project:

Lauren Smyk

2. Employed by this firm:
3 years
3. Prasent positionfob function within firm:

Assistant Project Manager/Bil Manager

4, Years i the industry::
5 years

PROJECT EXPERIENCE:

= Lynchhurg City Stadium~ Lynchburg, VA

e Academy of Fine Arts— Lynchiurg, VA

e First National Bank Timberlake Rd~ Lynchburg, VA

s First Maticnal Bank Old Forest Road- Lynchburg,
VA

» Longwood University Blackweli Hall Phase IV-
Farmville VA

e Randolph College Wright Hall & Cheatham Servery
— Lynchhurg, VA

e Centra Nationwide CMG— Lynchburg, VA

» Albemarie Firearms Training Facility—
Charlottesvifle, VA

e« CVTC Building 10— Madison Heights, VA

s Hampden-Sydney Brinkley Hall— Hampden Sydney,
VA

e Bedford Middle School- Bedford, VA

s+ Devil's Backbone Addifion— Lexington, VA

s UVA Indoor Golf Practice Facility— Charlottesville,
VA

Lauren has been in the construction Industry for the
past 5 years. She assists in creating Project
Proposals, RFQs and RFPs for the Business
Development/Marketing side of the company. She
also assists in the day to day procedures of Project
Management, which involve processing Submittals,
RFis, Subcontracts/Purchase Orders, Drawings, and
Construction Documents. She communicates with
Subcontractors throughout the project o make sure
submitials, close outs and contracts are on time and
in order. She oversees and trains others on the use of
our new Project management software "Newforma”,
which allows the efficient defivery, and acceptance of
all Submittals, RFls, PCOs, COs, Construction
Documents, Addendums efc. She is the Technology
fiaison for all 1T services within the company and
oversees all trainings on iT equipment ahid upgrades.
She is also a registered Notary Public in the state of
Virginia.

L
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ESTIMATOR

1. Name of the specific Project
Executive to be commilted fo this
Project and continuously retained
throughout this Project
Wil Marshall

2. Employed by this firm:
18 years
3. Present positionfjob function within ffrm:

Estimator

4, Years in the industry:
34 yeais
PROJECT EXPERIENCE ;

s Mountain View Brewery Expansion-Lexington, VA
e Sheridan Row Rencvations-Lynchburg, VA

« E. C. Glass High Schooi and Heritage High
School Athletic Facilities-Lynchburg, VA

BB&T Forest Branch Bank Renovations-Forest,

VA
Babceock & Wilcox, Corparate Office Renovations-

Mt, Athos, VA
« Culpeper County Oid Town Hall Renovaticn-
Culpeper, VA
Barn for Astlsts’ Studios, Sweet Briar College-
Sweet Briar, VA
s+ Orange Public Works Facility, Garage/Shop
Building & Office Building-Orange, VA
Farmville Social Security Administration Buflding-
Farmville, VA
s Culpeper Emergency Operations Center-
Gulpeper, VA
Lynchburg Social Security Administration Building

-Lynchburg, VA
Devil's Backbone Brewery Addition— Lexington,

VA

i
JAUERS OK.
w.umucltxsn‘;ps

Will has worlked in the construction field since 1982 at
various levels, including owning his own construction
company from 1980 until September 2000. He began
his employment with Jamerson-Lewis Construction
Inc. as a Project Manager/Estimator in 2000 but now
does estimating on a full-time basis. He has been with

the Company for 16 years.

Will has completed training for the EarthCraft House
Program, which promotes healthy, comforiable and

energy-efficient homes.
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EDUCATION:; .
BAsch, Architecture, Virginia Tech,
1978

REGISTRATIONS:
Registered Architect

YEARS OF EXPERIENCE:
Dewberry: 38
Prior: 2

o TR IRE LR

R. Alan Burchette aa

Project Manager, Architecture

My, Burchette is a senior associate and a senior project manager in the Danville,
Virginia office, and is responsible for managing new K-12 school studies,
construction, and renovation projects. He has been involved with every phase of the
architectural process including design, construction document preparation,
conshruction administration, inspsction, and supervision. He has experience in all
facets of architectural design and project management and seives as project
coordinator for school facilities design and roofing projects, His experfence includes
dasign of public schools at the elementary and secondary school levels.

REPRESENTATIVE PROJECTS

Chariotte County Middle School, Charlotte County, VA

Charlotte County School Faclifies Study, Charlotte County, VA
Appomattox Primary School PPEA, Appomattox County, VA
Meckienburg County Elementary School PPEA, Mecklenburg Courty, VA
Altavista Elementary Schoot Cam pbeil County, VA

Rustburg Etementary Schoa), Campbell County, VA

Appomatiox Primary School, Gampbell County, VA

South Boston Elementary School, Halifax County, VA

Cluster Springs Elementary School, Halifax County, VA

Hafifax County Middle School Renovations and Additions, Halifax County, VA
Four High Schools Renovations and Additions, Pittsylvanta Ceunty, VA
GLH Johnson Elementary School Addition, Danville, VA

Park Avenue School Renovations and Addition, Danville, VA

Heritage High School Study, Lynchburg, VA

EC Glass High Schooi Renovations and Additions, Lynchburg, VA
South Elementary School, Caswell County, NC

North Elementary School, Caswell County, NG

L PR R o B LS R PO ]
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EDUCATION:

BS, Mechanical Engineering,
North Carolina State

University, 1998

REGISTRATIONS:
Professional Engineer

YEARS OF EXPERIENCE:
Dewberry: 5
Prior: 26

Victor Bird PE

Mechanical Engineering

Mr. Rird has experience in the design of mechanical systems for clients ranging from murdeipal
and military to higher education and K-12. He has performed mechanical engineering design

services for projects including HVAC upgrades, renovations, and new construction.

REPRESENTATIVE PROJECTS

AJE Services for Charlotie County Schools, Charlotte County, VA
Leesville Middle School, Wake County, NC

Morrisville Elementary HVAC Upgrades, Wake County, NC
Pleasant Union Elementary HVAC, Wake County, NC

Rolesville Elementary School Renovation, Wake County, NC
Washington Elementary HVAC, Wake County, NC

Haberer HVAC Renovations, Campbell County, VA

Dan River Research Building, Danville, VA

EDUCATION:

AAS, Architecture, Wake Technical
Communily College, 1982

YEARS OF EXPERIENCE:
Dewbemy: 28

Prior: 7

Gary Wood

Electrical Engineering

My, Wood is s electrical designer with 34 years of experience in the design of
alectrical and tachnology infrastructure systems for all types of projects, including
leboratories, medical facilities, and educational facilities.

REPRESENTATIVE PROJECTS

Galileo Magnet Schaol Renovations, Danville, VA

Knightdale H3 High School, Knightdale, NC

Panther Craek High School, Wake County, NC

Mecklenburg County Elementary Schools PPEA, Mecklenburg County, VA

EC Glass High School Moedernization Improvements, Lynchhurg, VA
Northside Preschool Addition to GLH. Johnson Magnet School, Danville, VA
Brunswick County School Renovations and Additions, Brunswick County, VA
South Boston Elementary School, Halifax County, VA

Cluster Springs Elemantary Scheool, Halifax County, VA

& Dewberry
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EDUCATION:

MS, Civil Engineering, North Carolina
State Universily, 1987

B8, Clvil Engineering, Norih Carolina
Stale Universily, 1984

REGISTRATIONS:
Professional Englneer

YEARS OF EXPERIENCE:
Dewbemy: 26
Pifor: 4

Joe Wolhar re

MStructui’al Engineering

eMr. Wothar is a senfor shuctural engineer responsible for structural analysis and
C design of buildings. Additional responsibilities include supervising drawing
hproduction on projects which he designs,

iREPRESENTATWE PROJECTS

+ South Boston Elementary School, Halifax County, VA
Cluster Springs Eletentary School, Halifax County, VA
CGeorge Washingten High School & Langston Focus Center, Danville, VA
& Northside Preschool Addition te GLH Johnson Magnet School, Danville, VA
| Renovations to Park Avenue Elementary School, Danville, VA
Galilea Magnet School Renovations, Danville, VA
ERenovatlons to Woodrow Wilson Elementary School, Danville, VA
EC Glass High School Modernization, Lynchburg, VA
nAppomattox Middle Scirool Additions and Renovations, Appomattox, VA
{JEnloe High Schoo! Additions and Renovatiens, Raleigh, NC
i Martinsville Middie School, Martinsville, VA

QI 003
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C. Prior Projects:
For each firm or major subcontractor that will be ufilized in the project, provide a statement listing of all

of the firm’s prior projects and clients for the past 3 years and contact information for those clients,
including names, addresses, and telophone numbers. i a firm hags worked on more than 10 projects
during this period, it may limit its prior project list to 10, but shall include all projects similar in scope
and size to the proposed project and shall incliide as many of its most recent projecis as possible. Each
firm or major subcontractor shall be required to submit all performance evaluation reports ot other
documents which are in Hs possession evaluating the firm’s performances during the preceding three
years in ferms of cost, quality, schedule maintenance, safety and other matters relevant to the

successful project development, operation and completion.

Jamerson-L.ewis Construction, Inc. and Dewberry have a healthy portfolio of education design and construction

experience.

Jamerson-Lewis Construction, inc and Dewberry have successfully collaborated on constructing several
projects in the region. Projects include:

o Rustburg Elementary School

e Leesville Road Elementary School

e Campbell County Courthouse Renovations and Additions
s  Campbell Gounty Citizens Services Building

s  Monelison Dentist Office

e GEFA Call Center Demolition

s EC Glass Culinary Arts Classroom

s Bedford County E-911 Sheriff's Office

# Dewberry
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Jamerson-Lewis Construction Educational Facility Experience
Sandusky Middle School
805 Chinook Place, Shawnee Ln,, Lynchburg, VA 24502

Owner:

Lynchburg City Schools
915 Court St.
Lynchburg, VA 24504
434-515-1000

Architect:

Dominion 7 Architects
1000 Jefferson Street
Lynchburg, VA 24504

Contract Amount:
$25,508,803
Delivery Method:
Cormpetitive Bid
Completed;

2010

Project Description:

Jamerson-Lewis Construction, Inc. was honored to be awarded the coniract fo build the first new school in the
City of Lynchburg since 1975, This Silver Accredited LEED project was constructed in three phase and eqgualed
132.864 SF

The first phase was construction of the new school, the second phase was the demolition of the existing
building and the third phase was the completion of the parking lots. The brick exierior encases an energy-
efficient educational facility with a student commons area with 30-foot ceiling, heights, glass curtain walls, and a
well-lit courtyard. For durability, terrazzo tile flooring was instalied. Access was limited because of the operation

of the existing school.




Jefferson Forest High School

1 Cavalier Circle, Forest, VA 24551

Project Description:

The construction schedule was difficult as it was divided and completed in three phases to work around summer
vacations. The project manager and superintendent rearranged the site the first summer for parking and fraffic
flow to accommaodate the subsequent construction phases. We constructed a 2,000 seat gymnasium, a math/
science wing, and a 900 seat state-of-the art auditorium. The second summer our team renovated one wing of
the existing school and transformed the existing gym into a dance room, weight room, and administrative rooms.
The final phase of construction transformed the library into a dining facility with a new kitchen and servery, The
lower level was converted info a new media center. The enfire school is setviced by new mechanical and
electrical systems, including up-to-date technology. This project came in 2 million dollars under budget and was

complated six months ahead of schedule.

Owner:
Bedford County Public Schools

310 South Bridge Street
Bedford, VA 24523
540-586-1045

Architect:

Clark Nexsen

213 8. lefferson Street # 1011,
Reanoke, VA 24011
540-982-0800

Contract Amount:
$38,500,000
Delivery Method:
Design-Build
Completed:

2009




Appomattox Primary School Renovation and Additions
185 Leaming Lane, Appomattox, VA 24522

Owner:
Appomattox County
316 Court Street
Appomattox, VA
434-352-8251

Architeet:

Dewberry

551 Piney Forest Rd,
Danville, VA 24540
{(434) 797-4497

Contract Amount:
$12,512,000
Delivery Method:
Design-Build
Completed:

2012

Project Description:

This design-build project was a total makeover of g 1952 era, 50,000 square foot primary school.  Thirty
thousand square feet of new additions were added as well as site improvements for new vehicular trafiic,
additional parking and storm water maintenance. This project was completed in 15 months and came in
$500,000 under budget. The primary features include a new student services wing, a new mulfipurpose
building, a new kitchen/serving area and cafeterla as well as 6 new classrooms. The mechanical and electrical
renovation was turned in 3 months.




Midiothian High School Renovations and Additions
401 Charter Colony Plkwy., Midlothian, VA 23114

Owner:
Chesterfield County Public Scheools

9900 Krause Rd.
Chesterfield, VA 23832
804-748-1805

Architect:

BCWH Architects

: 1840 West Broad Street
HIGLATHIAR 2100 2O Suite 400

Richmend, Virginia 23220
804-788-4774

Contract Amount:
$11,796,000
Delivery Method:
Design-Build
Completed;

2014

Project Description:

This project inciuded 5 phases of additions and renavations to an occupied High School. Construction of a new
2,500 seat Gymnasium and state-of-the art Performing Arts Wing and relocation of all utility services to the
school were part of Phase 1. Renovations and additions to the Administrative Wing were part of Phase 2.
Phases 3, 4 and 5 were complete renovations to the Special Needs Suite, Media Center, Science Lab, Chorus

and Drama Rooms and existing Gymnasium and were completed in 60 days.




Leesville Road Elementary School Renovations and Additions
25 Lewis Way, Lynchburg, VA 24502

Ohwner:

Campbell County School
684 Village Highway
Rustburg, VA 24588
434-332-3458

Architect:

Dewberry

551 Piney Forest Rd.
Danville, VA 24540
(434) 797-4497

Contract Amount:
$5,388,000
Delivery Method:
Design-Build

Completed:
1987

Project Description;

Our Jamerson-Lewis Construction team collaborated with Dewberry, the building owner and school principal {o
find ways to consolidate the consfruction schedule and complete this project three months ahead of scheduils.
The pregram called for renovations fo the existing building as well as new additions that encapsulated the
existing structure. improvements included 15 classrooms, a new multi-purpose room, entarged/imodern media
center, expanded administration area, enclosure of open corridors, updated heating and HVAG systems and
many site improvements. The primary challenge was maintaining the progress in a way that would not disturb
the students and faculty that occupied the building throughout the construction.
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Rustburg Elementary School
201 Village Hwy., Rustburg, VA 24588

Owner:
Campbell County Schools
684 Village Highway
Rustburg, VA 24588
434.332-3458

Architect:

Dewberry

551 Piney Forest Rd.
Danville, VA 24540
(434) 797-4497

Contract Amount:
$6,867,000
Delivery Method:
Design-Build
Completed:

2000

Project Description:

Jamerson-Lewis Construction and Dewberry teamed up as Design-Build partners to provide architectural and
engineering services for the design of a new 750 student, Pre-K-5 elementary school, The new 80,620 SF
school on 20 acres of land contains a media center, 30 classrooms, a gymnasium, early childhood development,
and special education classes. A prototype schoo! designed specifically for Campbelf County Schools was
utifized. Preceding the project, a feasibility study was performed fo determine space and capacily needed for the

new school,




Rustburg Elementary School

Sandusky Middie School

Thomas Jefferson Elementary School

[ eesville Road Elementary School
Greenfield Educational & Training Center
Jefferson Forest High School Renovations &
Additions

Appomatiox Primary School Additions &
Renovations

Fort Hill Community School

Buckingham County High School

New London Academy HVAC Upgrades
Appomattox Co. High School ADA Toilet
Renovations

Nottoway County Schools Gymnasium Addition
Staunton River High School Gymnasiuim
Additions & Renovations

Grace Hills Early Learning Center
Timberlake Christian School

Bedford County Science & Technology
Center Renovations

Liberty High School Renovations & Additions
Fairfield Elementary School

Prince Edward High School

Amelia Middie Schoal

Brookneal Middle School

Ambherst High School

T.C. Milier School

Thomas Jefferson Elementary School

Greenfield Educational & Training Center

Bedford County Science & Technology
Genter Renovations
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Virginia Episcopal School Locker Room
New Covenant Schools Phase Il
Appomattox Primary School

Eastern Montgomery County High School

Concord Elementary School
Midlothian High School
Brookville Middle School

Ceniral Virginia Governor's School

Liberty and Staunton River High Schools, New

Science Labs

Elon and Amelon Elementary Schools,
Alterations and Additions

New Southern Elementary School
Charlotte County Middie School

Greene County Elementary School

Rig Island Elementary School
Pocahontas Elementary School

Locust Grove Elementary School, Addition
Ameiia Elementary School

Syracuse Park Elementary School
Hampton Oaks Elementary School
Boonsboro Elementary School, Addition
New Baltimore Elementary School
Appomattox Elementary School

EC Giass Herifage High Schools, Athletic

Facilities

Concord Elementary School, Renovations and

Additions

Additions & Alterations to Banks/Gannaway

Hall, Virginia Episcopal School
Brookyvilie Middle School

iMew Covenani Schoof

Additions & Alterations fo Banks/Gannaway
Hall, Virginia Episcoepal School
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Cluster Springs Elementary

Lemy Roller

Sc hOOI Former Director of Operations and
) Maintenance
Halifax County, VA Halifax County Public Schools
434.542 4259

Dewberry provided A/E services for

a new 8oo student, kindergarten

— 5 elementary school for Halifax
County, The new 82,027 8F school
houses a media center, 30 classrooras,
gymnasivm/stage, art and musie
clagsrooms.
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South Boston Elementary
S Lamy Rol_l.er

c hoo i Former Director of Operations and
Halifax County, VA ?faallirr];inggsﬁw Public Schools

434.542,4259

Dewberry provided A/E services for

a new 1,000 student, kindergarten

— 5 elementary school for Halifax
County. The new 94,443 SF school
houses a media center, 42 classrooms,
gymnasium/stage, art and music
classroolns.

SIERRIPTEY EUEY H BAFSA o A H
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Concord Elementary School

Rustbtirg, VA

Dewberry provided architectural and
engineering services for renovations
and additions to Concord Elementary
School following a comprehensive
study. Improvements include

the addition of approximately 22
classrcoms, a new gymnasium/
stage, an expanding dining room,

a new kitohen, updated heating

and afr conditioning systems; site
improvements including bus drop
off area, stalf/visitors parking, and
geneyal improvements to provide a
modernized facility.

CONTACT.

Campbell County Public Schocls
M. Craig Brewer

Direclor of Buildings and New
Construction

434,332.8200

@ Dewberry




Charlotte County Middle School

Chariotte County, VA

This new 78,000 SF, fo0-student
middle school is the resultof a
comprehensive facility study for
the county’s 2,000-student school
system. Constructed on a200-acre
site adjacent to the existing Randolph
Henry High School, the facility
ineludes state-of-the-art classrooms,

- High Sthool

Mocatenal

CORRRY CORSE

an art room, media center with the
technology to support program
activities, computer/science labs, and a
multi-purpose activity area. Joinkuse
facilities accessible to both the high
school and middle school inelude a
1,200-seat gymmnasium, locker rooms,
cafeteria/band room, and kitchen.

145, 25 PEOFIE NG

CONTACT

Charlotte Counly Public Schools

Mr. Larry Roller B

Director of Faclfiiles and Operations
434.542.4259

& Dewberry
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Altavista Elementary
s h I ﬁaﬂgmbgli Ig:ounty Pubfic Schecls
. Y. Crad rewer
c 0 O ' Direc:orgtg Buildings and New
. . , C
Altavista, Virginia 43?:.3;:3330

Dewberry provided architectural/
engineering services for a new
elementary school, which replaces
three outdated facilities in the
southeast portion of this largely
rural eounty. The new school
accommaodates over 650 students in
grades K-5.

The design was the result of
& feasibility study condueted by
Dewberry Campbell County scheol
officials, and educators that examined
alternatives for upgrading facilities in
the Altavista Distriot {K-12). As part
of the project, Dewberry designed
a 28,000 SF addition aud space
renovations for the existing 120,000
SF high school, which will house sixth-
grade students and a middle school

program.

COLTN e

@ Dewberry
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Martinsville Middle School

Martinsville, VA

Dewberry provided architectural/
enginesying services for extensive
renovations and additions to
Martinsville Middle School. Over
as.000 SF of classroom space was
addad to the existing 61,700 SF
junior high schoal, which was also
madernized to facilitate a modern
middle school program.

The modernization program
was based on a comprehensive
facilities study previously conducted
by Dewberty to ensure that the city's
schools keep pace with advancentents
in teaching methods and technology,
and long-term population ivands,
The firm worked with school
administrators, taculty, staff, parents,
and students on programming and
planning for the new middle school.

CONTACT,
Martinsvilte Public Schools

CONEMEHAL R PROPA

3 w0 pstidianesthel

@ Dewbhenry
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D. Contacts:

Provide the names, prior experience, addresses, telephone numbers and email addresses of person
within the firm or consortium of firms who will be directly involved in the project or who may be-

contacted for further information.

Contractor Design Teatn
Jamerson-Lewis Construction, Inc. Dewberry

Phillip Jamerson R. Alan Burchette

Project Executive Project Manager

1308 Stephenson Ave. 551 Piney Forest Road
Lynchburg, VA 24501 Danville, VA 24540
434-845-3468 434-797-4497
piamerson@jamersonlewis.com aburchetie@dewberry.com

E. Financial Statement:
Provide current or most recently audited financial statement of the firm or firms and each pariner with

an ayuity interest of twenty percent or greater.

A financial statement for Jamerson-Lewis Canstruction is included in Volume H— Section 6 (which has been
deemed propristary and confidential) of this proposal.

F. Virginia State and Local Government Conflicts of Interest:

Identify any persons known to the proposer who would be obligated to disqualify themselves from
participation in any transaction ariging from or in connection to the project pursuant to The Virginia
State and Local Government Conflict interests Act ( VA, Code 2.2-3100 ef seq.)

We have reviewed the Virginia State and Local Government Conflict of Interests Act, Chapler 31 of Title 2.2 and
confirm that none of the individuals on our team would be obligated to disqualify themselves from participation in

this project,
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G. Qualified Workers:

identify the proposed plan for obiaining sufficient numbers of qualified workers in all trades or crafis
required {or the project.
Having a combined 145+ years of services between Jamerson-Lewis’ two merged companies, we have

developed strong relationships with the local subcontractor and suppiier market. We know the capacity and
qualifications of these contractors and are confident that our teams’ capacity will be more than sufficient to

construct this project.

STRENGTH

Each member of our
team is a special part of the
Jamerson-Lewis experience,
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H. Compliance with VA Code 22.1-296.1:
Identify the proposed plan for complying with YA, Cods 22.1-286.1, if applicable, or explain why the
requirements of that statute are inapplicable.

Jamerson-Lewis Censtruction, inc. performs background checks on all employees and we wiil provide this
information fo the school system. We will also provide a statement indicating that we comply with Virginia code.

I. Additional Information
For each firm or major subcontractor that will perform consiruction and/or design activities, provide

the feillowing information:

{1} A sworn certification by an authorized representative of this firm attesting to the faci that the
firm is not currently debarred or suspended by any federal, state or local government eniity.

No member of the Jamerson-Lewis Construction/Dewberry Team is currently debarred or suspended
by any federal, state or local entity

{2} A statement that reviews all relevant information regarding technical quailfication and
capabilities, firm resources and business integrity of the firm, including but not limited to;
bonding capacities, insurance coverage and firm sguipment. This statement shall also include
a disclosure for the past three years of any of the following conduct by the firm or its principal

shareholders.

a) bankrupicy filings;

b) Hguidated damages;

¢) fines, assessments or penaliies;

d) judgments or awards in confract disputes;

e} contract defaulis or terminations;

) license revocations, suspension, disciplinary actions;

g) prior debarments or suspensions by a govarnment entity;

h) denials of prequalification, findings of non-responsibility;

i} safety past performance data including fatality; incidents, “experience Modification
Rating.” “Total Recordable Injury Rate,” and “Total Lost Workday Incidence Rate;”

i) viclations of any federal, state, or local criminal or civil law;

k) criminal indictments or investigations; and

1) legal claims filed by or against the firm

Please refer to Part 3: Contractor Qualifications for Jamerson-Lewis Construction. r 1
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“I would like to sincerely thank you
for your help on Banks-Gannaway!

You helped us be very good stewards

of VES’s hard-earned funds. Your
work, friendship, professionalism

and honesty is greatly appreciated! It

was a pleasurel”

Rab Taylor
Board of Trustees

Virginia Episcopal Scho

ol
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A. Description of Project:
Provide a description of the preject, including the conceptual design. Describe the proposed project in

sufficient detail so that the type and intent of the project, the location, and the communities that may be
affected are clearly identified.

APPROACH TQ DESIGN AND CONSTRUCTION

The Jamerson-Lewis/Dewberry team has developed a program to add 6,000/sf multi-purpose buildings to
Bacon and Phenix Elementary Schools. We wiil also replace the exdsting modular classrooms with an eight

classroom, 10,000/sf new building at Phenix Elementary school.

This program is developed around our understanding of the immediate needs of Charlotte County schools as
our experience in elementary education and the PPEA process.

@ Dewberry
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B. Work by Board:
identify and fully describe any work to be performed by the Board or any other public entity.

New consfruction to the Charlotte County Elementary School will be accomplished through a collaborative effort
between Jamerson-Lewis Construction Team, the Board of Supervisors, the Chatlotte County School Board,
and the Elementary School staff. A meeting will occur during the initial phases of the project (to gain consensus
on the planned project) with additional meetings planned at critical interval during the project.

Once a consensus for the project has been established and the concepts refined, we will present the project to
the Board of Supervisors, School Board and Community.

C. Permits and Approvals:
Includs a list of all federal state and local permits and approvals requsired for the project and a schedule

for obtaining such permils and approvals.

All required federal, state and local permits required for site building construction will be obtained.

D. Adverse Impacis of Projecis

identify any anticipated adverse social, economic, environmential and transporiation impacts of the
projects measured against the comprehensive land use plan of affected jurisdiction and applicable
ordinances and design standards. Specify the strategies or actions to mitigate known impacts of the

projects.

We do not anticipate any adverse social, economic or environmental impacts resulting from this project. The
existing transportation entrances and exits will not be altered with the existing infrastructure being utilized. We
will host a community meeting to inform the public and invite their input and present the project.

The local press will alse be utilized to create an information campaign educating the community about the

project's short and long-term benefits
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E. Positive impacts on Project:
identify the projected positive sockal, economic, environmental and fransporiation impacts of the project

measured against the comprehensive land use plan of any affected jurisdiction and applicable
ordinances and design standards,

The new additions to Bacon and Phenix Elementary Schocls will assist in providing a stimulaling, nurturing,
educational environment for the County’s children.

F. Proposed Schedule:

Identify the proposed schedule for the working on the profect, including sufficient time for the Board's
roview, and the estimated time for completion,

Our proposed schedule is ncluded in Volume 2~ Section 8.
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G. Allocation of Risk

Propose allocation of risk and liability, and assurances for timely completion of the project.

Jamerson-Lewis Construction assumes {raditional risk and liability for contractor delays beyond completion date,
subject fo mutually agreed-upon fime and conditions. The Contractor will provide builders risk insurance during
the project and will work with the school board to provide other long term assurances for safety of the students
and faculty in the new school. Jamerson-Lewis Construction and each major subcontractor will provide
performance bonds. Bond and insurance certificates will name Charlotte County Schools as additional insured.

H. Assumptions:
State assumptions related te ownership, legal liability, law enforcement and operation of the project and
the existence of any restriction on the Board's use of the project.

Charlotte County Elementary School is for use by the Charlotte County Public Scheools and there are no
restrictions on usage, only those based on the Board's discretion. The safe operation, law enforcement, and
tegal liability of the facifity will be the responsibility of Charlotte County Public Schools.

1. Phased Openings:

Provide information relative to phased opening of the proposed project:

There will be no phasing required.

iat
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J. Contingency Plans:
ldentify contingency plans for meeting public needs in the event that all or some of the project is not

completed according to the projected schedule.

[f Jamerson-Lewis is not confident that the Phenix classroom can be completed by August 21, 2018 we will find

an alternafe locstion on site.

K. Applicable Standards:

Describe any architectural, building, engineering or other applicable standards that the proposed project

will meet.

New construction of Charlotte County Elementary Scheof will meet the following codes:

= 2012 International Building code
e Americans with Disabilities Ac Accessibifity Guidsiines
¢ Al locat codes, ordinances and design standards will also be met,

# Dewberry
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“...The goal of Jamerson-Lewis always
seems {o be making sure the client is
satisfied. We have worked with other
confractors with goals of making a profit
over making happy customers. This
makes working with Jamerson-Lewis a
positive experience, not just a job.”

Kim Bass
Project Manager
Longwood University
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AIA Document A305" - 1986 |

Contractor’s Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and suiliciently complete 5o as not
1o be misleading,

SUBMITTED TO: Charlotie County Public Schools PPEA

ADDRESS: Charlotie County Courthouse, VA
This form Is approved and
B . recommended by the American
SUBMITTED BY: Jamerson-Lewis Construction, Inc. instiule of Architects (AFA) and
The Assccialed Ganesal
- Contraciors of Amarica (AGC) for
NANE: Phi"lp Jamerson use in evalualing the
) gualifications of contracters. Mo
endorssrail of tha submiliing
1308 Stephenson Ave. parly or verification of the
ADDRESS: P Informalinn is made by AtA or
Lynchburg, VA 24501 AGC.

PRINGIPAL OFFIGE: L ynchburg, VA

K  Comporation
| Parinership
O Individual

O Joint Vemure

O Other
NAME OF PROJECT: (If applicabic)
Charlotte County Courthouse Public School

TYPE OF WORK: (File a separaie form for cach Claysification of | tork.)

] General Construction
1 HVAC
0 Electrical
. Plumbing
0 Other; (Specifi)
§ 1.0 QRGANIZATION
§1.9 How many years has yous organization been in business u5 2 Contracior?

180 years combined

AIA Dogemant AJ052 — 1965, Copyright © 1954, 1969, 1979 and 1086 by The Ametcon Instilite of Architerls, All righs raserved. WARIING This
MAY Dogumend i proleeied by U8 Dopyight vy ana Inl2 ionyl Tra .,Mw Enauinorizad repioducion of disiin iicn oi this

o1 oy porten of 3, muy resuly in sevare chil and cofmingl penatilos, snid wili i presooated 10 U rranlFm grion]

EIIFLEETN

Furchasers are parmilted to repmduce lan (10) copias of ihis dozument when completed. To repdit copyright violalions o! Am Con!ra:l Decuments. g-mal’

[

“Fha American Instilute of Archilects' fegal counsed, capyright@ala org.

aln’ Drozument,
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§ 1.2 How many years has your organization been in bushness under its present business name?

4 years

§ 3.2.1 Under what other or former names ks your organization operated?
C.L. Lawis & Company Inc.
J.E. Jamerson & Sons
C.L. Lewis, General Contractor

§ 1.3 I your organtzation is # corporatian, answer (he following:

§ 1.3.1 Daic of incorporation:

November 2004
§ 1.3.2 Statc of Incorporation:
Virginia

§ 1.3.3 President’s name:

§. Preston Cralghifl, i Phillip Jamerson {CEO)

§ 1.34 Vice-president's name(s):

Kevin Hooper William Cook
§ 1.3.5 Secretary’s name:

Thomas P. Wyatf

§ 1.3.6 Treusurer's nune:
Thomas P. Wyait

§ 1.4 IT your organization 3s a parinership, answer the following:

§ 1.4 Dute of erganization;
§ 1.4.2 Type of partnership, i applicable:
§ 1.4.3 Nime(s) of general pariner(s):
§ 1.5 If your organization is individually owned, answer the following;
§ 1.5.1 Date of orpanization:

§ 1.5.2 Name of owner:

AlA Documant AIB5™ — 1986, Copyrighl © 1954, 1865, 1970 and 1436 by The A 1 RsElste of Art All fights resorved. WARNING: This
AlA" Decuinent i3 grofscted by U.S, Copyright Law and intemnatlonal Troaths, Unauthorlzed reproducijon o afsiribisilon of this 847 Dasument,
af sy portfon of it, muy result I sovare clvlt ard orlminat penalifes, and wiif ba proseeviod 1o tha mnxlmin extant postihls undor tha lov
Purchasors aro permilted {o reprodice ton {10} copies of s document when completed. To repan copyright vielalions of AlA Canfract Documents, a-mail

The Ametlcan Institule of Archilects’ legat counsel, copyrighl@es.ong.
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§ 1.5 T the form of your organization is other than those lisied above, describe it and name the principals:

§ 2,0 LICENSING
§ 2.1 List jurisdictions and trade categories in which your organization i leguity qualified Lo do business, and indicate

vepistration or license numbers, if applivable.

Registered in Virginia
Registration Number— 2708 152634

2.2 List jurisdictions in which your organization's partnersip or trade nume i filed,
i ¥ B P P

§ 3.0 EXPERIENCE

§ 3.1 List the categories of wark that your orpanization nermally performs with ils owa forces.
Garpentry Demolition
Interior Finishes Specialties
Concrete

§ 3.2 Clalms and Sults

{If the answer to any of the qrestions befow is yes, altach details.)
§ 2.2.% Has yaur organization ever failed 1o complete any work awarded to it?

No

§3.2.2 Are there sny judgments, claims, arbiiration pracecdings oF suits pending or outstanding ageinst your
organization or jts officers?

No

§3.2.3 Hus your organization filed any Jaw suits or requested arbitration with regard lo construction costracts
within the last five yeyrs?

No

§ 3.3 Within the fast five years, has any officer or principal of your organization ever been an officer or principal of
untother organization when il failed 1o complele # construction contract?
(If the auswer is yey, attach details.) -

No

§ 3.4 On n separate sheet, list major construction projects your organization has in progress, giving the name of
project, awner, architect, coniract amount, pereent gorplete and scheduled completion date. See Attachment “A”

§ 3.4, State tial worth of work in progress and under contriel: Page 65
$124,923,000

AlA Documont A205™ - 1536, Copytight @ 1984, 1969, 1079 and 1886 by The Ametcan Inslale of Architects, All rights reservatl, WARIEHG This

804 Dozumenl i3 pretesied by U8, Copyrlght Law and Interastionat Treaties. Unathorlzad raprsdurtion o disbibution of ibls AR Doecumind, 3
er any pordza of {, moy sesuli In sevare oivi] end ol conaities, and wili s gresecuted 1o the marimum aztanl poasiple unider i law

Purchasers a1e pemmited (o reproduce ten (10) coples af this documant when compieied To reperd copylighl viatalions of AlA Conteact Datkments, el

The Amarican Instilita of Archilecls’ legal counsel, cogyright@ala.arg
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§ 3.5 On a separate sheet, st the major projects your organization ks completed in the past five yewrs, giving the
name of prejuet, owner, archiiteet, conteact amound, date of completion and percentage of the cost of the work

performed swith your own forces. See Attachment “B"- Page 66

§ 3.5.1 Siate average annual amoiri of construclion work performed during the past five years:

$51,205,000
§ 3.6 On n separate sheel, Fst the construction experfence and present committents of the key individuats of your
orgaization. L.
See “Key Principles”- Page 15

§ 4.0 REFERENCES

§ 4.1 Trade relerences:
Lynchburg Ready Mix, PO Box 10086, Lynchburg, VA 24506 {434) 846-6563

Jamerson Bullding Supply, PO Box 3585, Appomatiox, VA 24522 {434} 3562-3901
Valley Fasteners, Inc. 3401 Campbell Ave., Lynchburg, VA 24501 {434) 8471023
(434) 239-B100

Taylor Brothers, 908 Graves Mill Rd,, Lynchburg, VA 24502

§ 4.2 Bank refecences:
First Citizens Bank

20373 Timberlake Rd.
Lynchburg, VA 24502
Jack Sorrels

{434} 239-8973

§4.3 Surely
§4.3.1 Name of bonding company:

Western Surety Company
333 8. Wabash Ave,
Chicago, 1L 60604

§ 4.3.2 Namc and address of agent:
Rutherfeord Agency

1 8. Jefferson 8., SW
Roanoke, VA 24011
Wyait Walton

§ 5.0 FINANCING {B00) 283-1478

§ 5.1 Financial Statement
§5.1.1 Auach a financisd stniement, preferably audited, including your arganization’s fatest balance sheet and income
slatement showing the following iters:
A Current Assels {e.g., cash, joinl ventire accounts, sccounts receivable, notes receivable, secrued
income, deposits, materinls inventory and prepaid expenses)
2 Net Fised Assets;
A4 Other Assats;
4 Current Linbilitdes {e.g., accounts payable, sotes payable, aecrved eapenses, provision for incante
tnxes, advances, acenied saluries and acerued payroll taxes); and
& Other Liabilities {e.g., capital, capital stock, authorized and outstanding shares par vahies, camed

surp) d velained camings), " .
Financial lg?g‘fercrggﬁ%ﬁvailabie in Volume 2--Propriefary Information— Page 17 Vol.2

AA Docuinent A305™ — 1906, Copyilght £ 1964, 1969, 1279 ang 1905 by The American insliluta of Archilecls, All rights reserved. WARKIRG: Tids
AIAT Documant is protectod hy U5, Copyilght Law and intgimailonat Trestivs. Unanthorized repredustion or aistribuiion of this AIA” Pocument. 4
oI 2ny postlon of if, may resuitin sovara civil and erlminal penaliles, and wil be prosezujad to the mazimum saient possibie untar she by,

Purchasers are peamnilied lo reproduca tan {10) coples of k15 dogument whan compleled. To repen copyright vio‘ations of AIA Coatrazl Bocuments, &l

Tho American Insi ita of Arch tects” legat counssl. copyrighfi@aia org
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§ 5.1.2 Name and address of {irm preparing sitached Fnancial siatement, and date thereof:
Brockman Drinkard Pennington
104 Archway Court
Lynchburg, VA

§5.1.3 I5 the mtached financial statement for the identical organization samed on page one?

Yes

§ 5.1.4 1f not, explain the relationship and finaueiol responsibility of the ergonization whose financial stalement is
provided (e.g., parent-subsidiary).

§ 8.2 Wil the organization whose Jinancial statement is sttached act as guatuntor of the contract for constrection?

Yeos

§ 6.0 SIGNATURE
§6.3 Dated this  13th dayof March 0 18

Neme of organization:  Jarnerson-Lewis Construction, Inc.

By: Phillip Jamerson
“Fitle: CEQ
§6.2
y Mr. Phillip Jamerson being

duly sworn deposes and says that the information provided herein Is true and sufficiently compleie so as not to be
misleading,

Subscribed and swomn before me this 13th dayof March 0 18
MNotary Publie:
My commission expires:

CAUTION: You shnuld 8iga an original AIA Conbag) Ducumond, on whith this teal appears in RED. An wriginal asaures that
changes wil ot be obsoured,

AlA Docdment ASES™ ~ 1986, Copyright © 1964, 1863, 1979 and 1985 by The Amtesican Inctitnte of Archilecis. A rlghls rosorvad, WASNING This
Aln Documenl §s prelecied by ¥ 5. Cepyrigh! Law and infermtiony! Treatles Unantivrizad repraduciien ar distributian of thls Al8° B B4,
a7 any portion 9f 1, rooy resail dn aavers oivil and ninal pooatiies, apd i ke prossoulpd 1o ihe manirowm axisnt possiply unger U iaw,
Puichasess aro permilted (o raproduca ten (16) capies of this documant when complieled To repart copyiiph! vlolalians of AlA Confracl Decuments, e-mali
The Armerican tnstiluls of Archilests' lean! counssl, copytighl@ata brg
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Attachment “A”- Current Projects

BWXT NUCLEAR QPERATIONS GROYUP
GENERAL PLANT CONSTRUCTION
Owner: BWXT Nuclear Operaftons Group
Architect: Master Engineers

Contract Amount: Varies

Scheduled Completion Date: Ongoing

ABBOTT LABS

Owner: Abbott Nufrition, a division of Abbott l.aboralories
Architect: Wiley | Wilson

Coniract Amount: Varies

Scheduled Completion Dafe: Ongeing

NELSON COUNTY COURTHQUSE COMPLEX PHASE 2 -
ALTERATIONS & ADDITIONS

Owner: Nelson Ceunty Administrator

Architect: Architectural Pariners

Confract Amount: $4,879,800,00

Scheduied Completion Date: January 2017

D-DAY MEMORIAL FOUNDATION, NEW QUONSET HUT
BUILDING

Owner: B-Day Memoriat Foundation

Architect: Moore Architecture

Corract Amount: $221,600.00

Scheduled Completion Date; March 2618

SERENITY RIDGE RETREAT CENTER

Owner: Ligmincha Intf, & Serenity Ridge Refreat Center
Architect: Michael Pellis Architeciure

Confract Amount; $2,267,000,00

Scheduled Complefion Date: February 2018

RIDGE STREET FIRE STATION RENOVATION
Owner: Gity of Charlottesville

Architect; Grimm & Parker

Contract Amount: $350,000.00

Scheduled Compietion Date: February 2018

LYNCHBURG COLLEGE BALLROON RENOVATION
Owmner: Lynchburg College

Architect: Dominion Seven Architects

Contract $876,000.00

Scheduled Completion Date: February 2018

RIVERMONT PRESBYTERIAN RENOVATIONS
Owner: Rivermont Presbyterfan

Architect: NA

Contract: $94,300

Scheduled Completion Date:

OLD FOREST VILLAGE

Owner: Oid Forest, LLC

Architect: CJMW Architecture

Cortract Amount; $4,316,714.00
Scheduled Completion Date: June 2018

BEDFORD MIDDLE SCHOOL

Cwnei: Bedford County Public Schools
Architect: Moseley Archifects

Contract Amount: $28,799,365.00
Scheduled Completion Date: August 2018

ACADEMY CENTER OF THE ARTS, PHASE 2 & 3 ~ HISTORIC
THEATRE RENOVATIONS & ARDITIONS

Cwner: Academy Center of the Arls

Architect: CJMW Architeciure

Contract Amounti: $20,852,000

Scheduled Completion: Date: Celober 2018

LYNCHBURG WASTEWATER TREATMENT PLANT
COPERATIONS BUILDING RENOVATION

Cwner: City of Lynchburg

Architech Wiley | Wilson

Confract Amount: $3,311,600.00

Scheduled Completion Date: July 2019

PATRICK HENRY - RED HILL MULT-PURPOSE EDUCATION
CENTER

Owner: Patrick Henry Memorial Foundaiion

Architect: Glave & Holmes Architecture

Condract Amount; $1,779,287
Scheduled Completion Date: October 2018

PIEDMONT REGIONAL JAIL EXPANSION
Owner: Piedmont Regional Jail Authority
Architect; Mosely Architecls

Contract Amaount: $4,221,350.00

Scheduled Completion Date: November 2018

PHEASANT RIDGE ASSISTED LIVING

Owner: Pheasant Ridge AL, LLC

Architect: Jones & Jones Associates, Architects PC
Contract Amount: §11,735,376.00

Scheduled Completion Date: January 2019

UVA INDOOR PRACTICE GOLF FACILITY
Owner: The UVA Foundation

Architect; Barlzen + Ball

Confract Amount: $4,800,000.00

Scheduled Completion Date: August 2018

CENTRA PHARMACY RENOVATION, SOUTHSIDE COMMUNITY

HOSPITAL

Owner: Centra Health

Architect: Price Simpson Harvey
Contract Amount: Negotiafing
Schedulz Complefion Date: May 2018

LYNCHBURG COLLEGE NEW RESIDENCE HALL
Owner: Lynchburg College

Archifect: Dominion Seven Archilects

Gonfract Amount:

Scheduled Completion Date: 2019

PACIFIC LIFE INDOOR RENOVATIONS
Owner: Pacific Life

Architect: EvolveMendel

Contract Amount: $4,050,000

Scheduled Gompletion Date: September 208

SPRINGHILL SUITES

Owner: Marriots

Architect: Olive Architeclura
Coniract Amount: [n negetiation
Scheduled Completion Date:

63




Attachment “B”- Completed Projects Past § Years

VDOT — KEENE AREA HEADQUARTERS OFFICE BUILDING &
CHEMICAL STORAGE BUILDING

Owner: Virginia Department of Transportation

Architect: Virginia A & E, PLLC

Coniract Amount: $1,481,081.00

Scheduled Gompletion Date: December 2017

CENTRA SOUTHSIDE ICU RENOVATION
Owner: Centra Health

Architect: Price Simpson Harvey

Coniract Amount: $463,600

Completion Date; December 2017

HIGHLANDS CONDOMINIUMS ENVELOPE RENOVATIONS
Owner: Highfands Condominium Association o/ Wintergreen
Association Management

Architect: David Kariel, Architect

Gontract Amount; $834,753.00

Compietion Date: November 2017

LIBERTY RIDGE MEMORY CARE FAGIJITY
Owner: Smith Packett Med-Comn, LLC
Aschitect: Gaylen Howard Laing Architects, Inc.
Contract Amount: $5,864,781.00

Gompletion Date: November 2017

DEVIL'S BACKBONE BREWING COMPANY WAREHOUSE
EXPANSION ‘

Ownar: Mountain View Brewery, LLC

Architect: Richard Boyd

Confract Amount: $6,744,390.60

Completion Date: November 2017

AMAZEMENT SQUARE EDUCATION CENTER ANNEX
Owner: Amazement Sguare

Architect: Archilectural Partners

Contract Amount: $1,825,256.00

Completion Date: November 2017

WESTLAKE WELLNESS CENTER
Owner: Runk & Pratt

Architeci: Moore Archilecture
Contract Amount: $1,945,752.00
Complelion Date: Movember 2017

CENTRA COMMUNITY ACCESS NETWORK — MEDICAL OFFICE
DEVELOPMENT

Owner: Centra Health

Archltect: Price Sludios

Condract Amount: $5,260,000.00

Completion Date: November 2017

SOUTHSIDE ELECTRIC COOFPERATIVE — NEW WESTERN
BISTRICT OFFICE FACHLITY

Qwner: Southside Eleclric

Architect: MCA Architecture

Contract Amount; $10,300,000.00

Completion Date: November 2017

FIRST NATICHNAL BANK LYNCHBURG HEADQUARTERS
Owner: First National Bank

Architect: Dominion Seven Architects

Contract Amount: $4,534,281.00

Completion Date: October 2017

FT. PICKETT DINING HALL 1712
Owner; Depariment of Public Works DPW
Architect: DJG, Inc.

Contract Amount; $1,131,500.00
Coempletion Date: October 2017

INTENSIVE CARE UNIT EXPANSION - SQUTHSIDE COMMUNITY
HOSPITAL

Owner: Centra Health

Architect: Price Simpson Harvey

Contract Amount: $508,700.00

Completion Date: Oclober 2017

FLEET LABORATORIES-COMTACT CENTER
Owner: C.B. Fleet Co.

Architect: CIMW Architeclure

Confract Amount: $398,366

Completion dale: Octobar 2017

COMMUNITY MARKET PARKING DECK, PHASE |
Owner: City of Lynchburg

Architect: Wendel Architecture PC

Contract Amount: $1,718,879.00

Completion Date: September 2017

DRYSDALE SERVERY RENOVATIONS ~ LYNCHBURG
COLLEGE

Owner: Lynchburg College

Architect: Dominion Seven Archilects

Contract Amount; $1,348,000.00

Completion Date: August 2017

FT. PICKETT POST HEADQUARTERS & OPERATIONS FACILITY
Owner: Department of Public Works DPW

Architect: Engineering Design Associates

Contract Amount: $963,600.00

Completion Dafe: August 2017

FT. PICKETT RAPPEL TOWER

Owner; Department of Public Works DPW
Archifect: Moseley Architects

Gontract Amount: $867,000.00
Completion Date: July 2017

=
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Attachment “B”- Completed Projects Past & Years Cont.

PIEDMONT COMMUNITY HEALTH PLAN - ATHERHOLT

RENOVATIONS

Owner: Centra Health
Architect: Moore Architeciure
Contract Amotini: $626,484.00
Completion Date: June 2017

GCENTRAL BAPTIST CHURCH
Owner: Central Baptist Church
Architect: Dominion Seven Archilecls
Gontract Amount: $503,000.00
Completion Date: May 2017

MAXEY - NEW OFFICE BUILDING
Owner: TOR Enterprises, LEC
Architect; Wells Drafting & Design
Contract Amount; $517,970.00
Completion Date: May 2017

BRINKLEY HALL RENGVATIONS — HAMPDEN-SYDNEY

COLLEGE

Owner: Hampden-Sydney College

Architect: Hanbury Evans Wright Viattas + Company
Centract Amount: $3,380,000.00

Completion Date; Aprif 2017

CMG LYNCHBURG MEDICAL CENTER - 2™ FLOOR BUILD QUT
Owner: Cenfra Healih

Architect: Price Studios

Contract Amount: $2,023,000,00

Complefion Date: January 2017

LYNCHBURG CITY STADIUM IMPROVEMENTS
Owner: Patks & Recreation, Gily of Lynchhurg
Architect: VMDO Asrchitests, P.C.

Confract Amount; $5,518,537.00

Completion Date: December 2016

VDOT — LEXINGTQN RESIDENCY CHEMICAL STORAGE
BUILDING

Cvmer: Virginia Department of Transportation

Architect: Hughes Associafes Architects & Engineers
Gontract Amount: $1,6574,016.00

Completion Date: Novemnber 2016

GRACE PRESBYTERIAN CHURCH — 2"° FLOOR INFILL
Owner: Grace Presbyterian Church

Architect: Hughes Associates Architecis & Engineers
Contract Amount: $460,305,00

Completion Date: November 2016

HIGH STREET GATEWAY — LONGWOQD UNIVERSITY

Owner: Longwood University
Architect: Thormpson & Litton
Coniract Amount: $988,280.00
Complefion Dale: September 2016

CENTRA EH.R. OFFICES
Ownet; Cenira Heaith

Architect: Price Studios

Contract Amount; $4,263,875.00
Compistion Date! September 2016

JUVENILE SERVICES GROUF HOME
Owner: City of Lynchburg

Architect; Virginia A & E, PLLC
Confract Amount: $4,518,831.00
Completion Date: September 2016

CENTRA CARDIOLOGY LOWER LEVEL RENOVATIONS
Owner; Centra Health

Architect; Cornerstone Architects

Coniract Amount; $2,437,252.00

Complation Date; Seplember 2016

WILLETT HALL. FACADE & LOBBY RENOVATIONS ~
LONGWOOD UNIVERSITY

Owner; Longwoad Universily
Architect: Litite Diversified Architectural Consulfing

Confract Amount; $845,817.00
Completion Date: July 2016

ACADEMY CENTER OF THE ARTS PHASE 1 - HISTORIC
STABILIZATION

Owner: Academy Center of the Arls

Architect: CJMW Architeciure

Contract Amount: $2,179,695.00

Cornpletion Date: July 2016

FIRST MATIONAL BANK-OLD FOREST ROAD BRANCH
Owner; First National Bank

Architect: Dominion Seven Architects

Contract Amount: $1,131,215.00

Complefion Date: July 2016

FT. PICKETT PHYSICAL EXAM STATION FACILITY
Qumer: Commonwealth of Virginia, Depl, of Military Affairs
Architect: N/A

Contract Amount: $730,000.00

Completicn Date: July 2016

REGIONAL FIREARMS TRAINING CENTER
Owner: Counfy of Albemarle

Architect: Clark Nexsen

Contract Amount: $4,482,200.00

Compietion Date: June 2018

FIRST NATIONAL BANK RENOVATIONS & ADDITION -
TIMBERLAKE BRANCH

Owner: First National Bank
Architect: Dominion Seven Architects

Confract Amount: $811,466.00
Completion Date: June 2016
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Attachment “B”- Completed Projects Past 5 Years Cont.

FARMVILLE BURN BUILDING
Owner: Town of Farmville
Architact: Wiley | Wilson
Contract Amount; $529,682.00
Completion Date: June 2016

RIVERMONT EVANGELICAL PRESBYTERIAN CHURCH,
RENOVATIONS & ADDITIONS

Owner. Rivermont Evangelical Presbyterian Church
Architect: Hughes Associates Architects & Engineers
Contract Amount; $2,651,518.00

APPOMATTOX INN & SUITES
Owner: COJANA, LLC

Architect: Dominion Seven Architects
Contract Amount; $2,921,659.00
Completion Date: February 2016

ORTHOPAEDIC CENTER OF CENTRAL VIRGINIA LOWER
LEVEL RENOVATIONS

Owner: Geniral Virginia Professional Associates i, LLC
Architect: Comerstone Architecis

Contract Amount: §$1,884,327.00

Completion Date: Febiuary 2018

TIMBROOGK LIBRARY

Ownet: County of Campbell
Architect: CIMW Archiiecture
Cantract Amount: $1,500,000.00
Completion Date: January 2016

WOODLAND RECREATION CENTER
Owner: The Woodland Inc.

Architect: N/IA

Cantract Amount: $422,569.00
Comptetion Date; December 2015

RENOVATION OF BUILDING 10, CENTRAL VIRGIN{A TRAINING
CENTER

Owner: Dept. of Behavorial Health & Developmental Sves.
Architect: RRMM Architests, PC

Contract Amount: §5,336,036.00

Completion Dafe; Oclober 2015

FARMVILLE UNITED METHODIST CGHURCH
Qwner: Farmville United Methodist Chusrch
Architect: John Ramsay

Contract Amount; $447,888.00

Completion Date: October 2015

MEMORIAL UNITED METHODIST CHURCH
Owner: Memarial United Methodist Church
Architect: Dominion Seven Architects
Caontract Amount; $413,384.00

Compietion Date: Gelober 2015

RANDOLPH COLLEGE WRIGHT HALL & CHEATHAM
SERVERY, PHASE 2

Cwner: Randolph College

Architect: Dominion Seven Archifects

Contract Amount: $3,820,000.00

Completion Date: September 2015

FARMVILLE AMBULATORY HEALTHCARE CENTER - SHELL,
CORE & DIALYSIS SUITE, PHASE 2

Owner: Centra Health

Architect: Baskervil

Contracl Amount: $9,202,500.00

Completion Date: Seplember 2015

THE LEDGES DECK REPLACEMENT

Owner: The Ledges Condominivyn Owners' Association
Architect: Richard Boyd

Condract Amount: $469,534.00

Completion Date: August 2015

BEDFORD COUNTY COURTHOUSE RESTORATION TO BELL
TOWER

Owner: Bedfard County

Architect: Master Engineers & Designers, inc.

Gontract Amount; $597,911.00

Completion Dafe: August 2015

VIVl - MILITARY LEADERSHIP FIELD TRAINING GOUNDS,
PHASE 2

Ovmer: Virginia Military Institute

Architect: Clark Nexsen

Contract Amount: $1,093,665.00

Completion Date: August 2015

BLUE RIDGE RAH. CAR RESTORATICN
Owner: Blue Ridge Rall Car Repalr
Architect: N/A

Confract Amouni: $647,965.00
Completion Date: August 2015

CENTRA HEALTH VDH LYNCHBURG RELQCATION
Qwner: Centra Health

Architect: Evolve Architecture

Confract Amount: $1,815,187.00

Completion Date: July 2015

VWARDS CROSSING WEST
Owner; Wards Crossing West, LEC
Architect: Moore Architecture
Confract Amount: $591,495.00
Completion Date: July 2015

MEDICAL OFFICE SBUILDING DEVELOPMENT, NATIONWIDE
DRIVE - CENTRA MEDICAL GROUP

Cwner: Centra Health

Architect: Price Studios

Contract Amount: Approx. $10,000,000.00

Completion Date: June 2015

KDC H3 ROOM ADDITION
Qwner: KDC Lynchburg /

Tri Tech Laborataries, Inc.
Architect: N/JA

Confract Amount: $661,000.00
Completion Date: May 2015
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Attachment “B”- Completed Projects Past & Years Cont

DRYSDALE STUDENT CENTER - LYNCHEURG COLLEGE
Owner; Lynchburg College

Architect: Dominion Seven Architects

Contract Amount: $11,782,926.00

Completion Dater November 2014

BLACKWELL BUILDING - PHASE I/, ALUMNI HALL
RENOVATIONS

Owner: L.ongwood University

Architect: Kuntz & Associates, Architects

Contract Amount: $3,460,874,00

Completion Date: May 2015

PROPOSED RETAIL & CONDO/APRT, BUILDING
Owner: Gregory M. Yates TZ Commerical Yates LLC
Architect: Michael Lysczek Architecl

Contract Amount: $1,625,888.00

Completion Date: April 2015

TRINITY UNITED METHODIST CHURCH
Owner; Trinily Unifed Mefhodist Church
Architect: Meore Architecture

Contract Amount: $545,000.00
Completion Date: Mareh 2018

WESTMINSTER CANTERBURY LYNCHBURG - LOBEY &
ACTIVITY BRIDGE RENOVATIONS ‘
Owner: Westminster Canterbury Lynchburg

Architect: SFCS, Ine.

Contract Amount: $616,880.00

Completion Date: March 2016

TESSY PLASTICS MOLDING ROOM ADDITION
Owner: Tessy Plastics, ILC

Architect: N/A

Confract Amount; $972,060.00

Completion Date: March 2015

LYNCHBURG HUMANE SOCIETY
Owner: Lynchburg Humane Society, inc.
Architect: Dominion Seven Architects
Confract Amount: $4,340,357.00
Completion Date: March 2015

PARISH HALL, SAINTS PETER & PAUL ROMAN CATHOLIC
CHURCH

Cwner: Catholic Diocese of Richmond

Architect: Hughes Associates Architects & Engineers

Conlract Amouni: $1,578,885.00

Gompletion Date: February 2015

COCHRAN LIBRARY ADDITION & RENOVATION - SWEET
BRIAR COLLEGE

Owner: Sweet Briar College

Architect: VMDO Architects, P.C.

Confract Amount: $6,850,000.00

Completion Date: November 2014

MOODY HALL EXTERIOR REPAIRS - ViV
Owner: Virginia Military Instifute

Archilect: Thompsen & Litton

Contract Amount: $585,320.00

Completion Date; November 2014

PHYSICIANS ASSISTANT MEDICAL PROGRAM -
LYNCHBURG COLLEGE

Owner: Lynchbiurg College

Archifect: Dominion Seven Architecis

Contract Amount: $2,700,000.00

Completion Date: November 2014

HIGHLANDS EXTERIOR RE-CLADDING PROJECT

Owner: Highlands Condaminium Owners Association, ofe
Wintergreen Association Management

Architect: Grimm + Parker Architects

Confract Amount: $1,596,219.00

Completion Date: November 2014

CORNERSTONE - CORNER MARKET & SWEET PEAS
QOwner: Auburnlea Farms

Archifect; Moore Architecture

Centract Amount: $1,600,000.00

Compietion Date; November 2014

STUBBS HALL RENOVATION - LONGWOOD UNIVERSITY
Owmer: Longwood Universily

Architect: VMDC Architects, P.C.

Contract Amount: $6,805,660.00

Completion Date: October 2014

FT. PICKETT BARRACKS, PHASE 3

Owner: Commonwealh of Virginia, Dept. of Military Affairs
Architect: DJG, Inc.

Contract Amount: $944,000.00

Completion Date: September 2014

FT. PICKETT DINING HALL

Owmer: Commonwealth of Virginia, Dept. of Military Affairs
Architect: DJG, inc.

Contract Amount: $720,425.00

Compietion Date: September 2014

ACADEMY OF FINE ARTS - ENTRY CANOPY
Owner: Acadsmy of Fine Arts

Architect: CJVW Archifecturs

Condract Amotnt: $201,661.00

Completion Date: Sepiember 2014

BLUE RIDGE COMMUNITY CHURCH
Owner: Biue Ridge Community Church
Architect: Dominion Seven Architects
Condract Amount: $400,320.00
Compieflon Date: Seplember 2014

EAGLE EYRIE - FIRST BAPTIST CHURCH
Owner: Firs{ Baptist Church

Agcitect: Huit-Morris Architects

Confract Amount; $450,000.00

Completion Date: Seplember 2014

GLTC TRANSFER CENTER

Owner: Greater Lynchburg Transit Company
Architect: Wendel

Contract Amount: $6,796,827.00
Completion Date: September 2014
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WRIGHT HALL & CHEATHAM SERVERY RENOVATIONS,
PHASE 1 - RANDOLPH COLLEGE

Owner; Randolph College

Architect; Dominion Seven Architects

Contract Amount: $104,712.60

Completion Date: August 2014

FT. PICKETT 1600 BLDG. RENGVATIONS, PHASE i)t
Owner: Commonwealth of Virginda, Dept. of Military Affairs
Architect: DJG, Inc.

Contract Amount: $944,000.00

Completion Date: August 2014

RENOVATIONS - 2248 LAKESIDE DRIVE
Owner: James R. Walker

Architect: Architeciural Partners

Contract Amouni: $432,955.00

Completion Date: July 2014

VDOT GENERAL CONSTRUCTION

Owner: Virginia Department of Transportation
Architect: N/A

Contract Amount: Varied

Completion Date: July 2014

McGREGOR APARTMENT BUILDING
Owner: McGregor Building, 1.1.C
Architect: Dominion Seven Archifects
Cantract Amount: $643,220.69
Completion Date; June 2014

JAMES RIVER FLACE

Owner: James River Place, LLC
Architect: Moore Architecture
Contract Amount: $1,834,856.00
Complefion Date: June 2014

FT, PICKETT ADMINISTRATION BLDG,, PHASE 2
Owner: Commonwealth of Virginia, Dept. of Military Affairs
Architect: DJG, inc.

Confract Amount: $433,000.00

Completion Date: May 2014

LIBERTY UNIVERSITY DRIVING RANGE CLUBHQUSE
Owner: Liberty University

Architect: Dominion Seven Architects

Contract Amount: $1,200,060.00

Completion Date: Aprit 2014

CENTRA SOUTHSIDE HOSPITAL - ICU
Owner; Centra Health

Architect: Hughes Associales Archiiecls
Condract Amount: $722,540.00
Completion Date: April 2014

MOUNTAIN VIEW EREWERY EXPANSION
Owner. Mountain View Brewery

Architect: Richard Boyd

Contract Amount: $617,503.00

Completion Date: March 2014

Attachment “B”. Completed rojec:t ast5 Years ”

GENTRA SOUTHSIDE HOSPITAL - MRI
Owner: Cenira Health

Architect: NfA

Confract Amount; $808,026.00
Completion Date: February 2014

MASSAGE ENVY

Owner: NVUS, LLC

Architect: Petretz & Young Architects
Goniract Amount: $264,750.00
Comipletion Date: January 2014

1001 - 1007 JEFFERSON STREET

Owner: Rebkee Pariners Barker-Jennings, LLG
Architect: Architecture Design Office

Confract Amount; $5,065,950.00

Completion Date: November 2013

MIDLOTHIAN HIGH SCHOOL RENOVATIONS & ADDITIONS
Owner: Chesterfield County Public Schools

Architect: BCWH Architects

Contract Amount; $11,796,000.00

Completion Date: Oclober 2013

VIRGINIA EPISCOPAL SCHOOL - ADDITIONS &
ALTERATIONS TC BANKSIGANNAWAY HALL
Owner: Virginia Episcopal Schoal

Aychitect; Craddock-Cunningham Architectural Partners
Contract Amount; $3,584,620.00

Completion Date: October 2013

NEW COVEMANT SCHOGL ADIHTION
Owner: New Covenant Schools

Architect: Robert Winthrop & Associates, PC
Condract Amount: $1,623,792.00
Completion Date: September 2013

HYLAND HEIGHTS BAPTIST CHURCH EDUCATION
Owner: Hyland Heights Baptist Church

Architect: Moore Architecture

Contract Amount: $1,000,000.00

Completion Date: September 2013

N.B. HANDY SHOWROOM
Owner: N.B. Handy Company
Architect: The M Group

Contract Amount: $150,873.00
Comgtetion Date: September 2013

NATIONAL SPINE & PAIN CENTER
Owner: HCP, inc. :
Architect: Gresham, Smith & Pariners
Contract Amount; $323,853.00
Completion Date: Seplember 2013

PHELPS ROAD PLACE APARTMENTS
Owner: Phelps Road Parinars, LP
Archiieel: Craddock-Cunhingham
Architeciural Partners

Coniract Amount: $2,775,400.00
Completion Date: August 203
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Attachment “B”- Completed Projecis Past § Years Cont.

BUCKINGHAM COUNTY ADMINISTRATICN
BUN.DING - RENOVATION AND NEW ADDITION
Owner: County of Buckingham

Architect: BOWH Architects, Inc.

Confract Amouni: $4,484,156.00

Completion Date: July 2013

FLOWSERVE INTERIOR RENOVATIONS
Owner: Flowsarve Corporation / LT Acquisition Company, Inc.

Archifect: NfA
Contract Amount: $40,802.00
Completion Date: June 2013

AMHERST DIALYSIS - REPAIRS
Owner: UVA Health Syster/ Centra Health

Architect: N/A
Confract Amount: $123,982.00—Negotiated

Completion Date: May 2013

LIBERTY UNIVERSITY BASEBALL STADIUM
Owmer: Liberty University

Architec!: HKS, Inc.

Contract Amount: $1,469,000.00

Completion Date: Aprif 2013

RANDOLFH COLLEGE STUDENT CENTER
ADDITIONS & ALTERATIONS

Owner: Randolph College
Architect: Craddock-Cunningham Architectural Pariners

Contraci Amount: $5,207,427.00
Completion Date: April 2013

STATE THEATRE RENOVATIONS & ADDITION

Owner; State Theatre Owner LLC, ofo The State Theatre
Foundation, Inc.

Architect: Hanbury Evans Wright Viattas + Company Contract

Ameunt: $8,300,000,00
Completion Date: Aprif 2013

SPRING HILL CEMETERY
OFFICE ADDITION & SITE IMPROVEMENTS

Owner: Spring Hill Cemetery Association
Architect: Dominion Seven Architects
Contract Amount: $708,471.00
Completion Date: February 2013

FLEET LABORATORIES ADDITIONS AND RENOVATIONS
Owner: C.B, Fleet Company, Inc,

Architect: CIMW Architeciure

Contract Amount: $59,740.00

Completicn Date: January 2013

ROSEMARY & GEORGE DAWSON PATIEMT INN

Owner: CENTRA Health, Inc,
Architect: Design/Build-—-Hughes Associates Architects &

Engineers
Confract Amount: $2,082,729.00—Negotiated

Completion Date: December 2012

NELSON COUNTY - BRMC PHASE 2
Owner: Biue Ridge Medical Center
Architect, Daggett + Grigg Architecls
Contract Amount: $1,116,734.00
Completion Date: December 2012

mPOWER, PHASE 3 RENOVATIONS

Owner: Babeock & Wilcox Nuclear Power Generation Group
Architect: Wiley | Wiison

Contract Amount; §777,000.00

Completion Date; Novembar 2012

REGION 2000 LANDFILL FACILITIES
Owner: Region 2000 Service Authorify
Architect: Dewberry

Contract Amount: $2,559,000.00
Completion Date; Oclober 2012

CENTRA PACE LONGWOOD

Owner: Bailey and Associates, Ine./ Centra Health
Architect: Jefferson C. Woodall, Architect
Caoniract Amount: $878,549.00

Completion Date: October 2012

TINKER HALL RENOVATIONS - HOLLINS UNIVERSITY
Owner: Hollins Universily

Architect; EDC

Confract Amount: $2,948,830,00

Compiletion Date; August 2012

APPOMATTOX PRIMARY SCHOOL RENOVATIONS & ADDITICNS
Owner: Appomattox County Public Scheols

Architect: Dewbernry

Contract Amount; $12,000,000.00

Completion Date: August 2012

CURRY HALL RENOVATIONS
Owner: Longweod Uiniversity
Architect: N/A

Contract Amount: $443,400.00
Completion Dafe: July 2012

MEMORIAL UNITED METHODIST CHURCH
Owner: Memorial Unifed Methodist Church
Architect: Dominion Seven Architects
Contract Amount: $1,368,460.00

Completion Date: July 2012

DANVILLE MUNICIPAL BUILDING FAGADE & ENERGY IMPROVE-

MENTS, PHASE 1,2, 3 &4
Cuner: Cily of Danville
Architect: CIMW Archifecture
Contract Amount; $421,000.00
Completicn Date: June 2012

HILLTOF HOMES

Cwner: Hilltop Homes, LLC

Architect: Community Design Studio, LLC
Contract Amount: $3,265,576.00
Completions Date: April 2012
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Jamerson-Lewis MOD Rating

1301 Old Graves Mill Road Richmond
P.0O. Box 10489 Roancke
Lynchburg, VA 24606-0489 Chariotte
Tel (434} 8322100 Graenshoro
Fax (434} 832-2190 Knenville
Nashvilla

Ralelgh

Pecember 12, 2016

RE: Jamerson-Lewis Construction, Inc.
P.O. Box 10728
Lynchburg, VA 24506

To Whom It May Coacern:

This is to centify that our agency insures the above referenced contractor and their Experience
Modification Rate (BMR) of the renewal year, current year and two pricr years are as follows:

1/1/17-1/1/18 0.73
111/16-141117 0.72
1/1/15-1/1/16 0.94
1/1/14-1/1/15 1.04

Should you need anything further, please Iet me know.

scottins.com
Insurance, Bends, Benefit Services, and Finencial Management
With Caprive Insurance Operations in Grand Cayman

Foundad 1864
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“I would like to express my appreciation to
you and your staff on behalf of the City of
Lynchburg for a job well done. ... The level
of pride shown by your employees in their
work is a real testament to their
commitment to provide quality services.

... | am pleased {o say this has been a
wonderful experience for all of us and |
highly recommend Jamerson-Lewis
Construction, Inc. to others in need of a

guality job accomplished.”

D'Anna Connhet, PE
Principal Enginesr
City of Lynchburg's Monument Terrace
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Jamerson-Lewis Construction, Inc.

7, o
"% Stugorts ©

CONSTRUCTION DEPARTMENT
10945 Courthouse Road- Chesterfield, VA 23832
Phone: (804) 768-6126 — Fax: (804) 751-0712

To: Whom it may Concern,

Re; Alterations and Additions to Midlothian High School
Alterations — Guidance Offices, Media Center, Science, Autism, Chorus and Drama
Additions — Administeative Offices, Band, Orchestra, Fitngss, Team Rooms, Coaches

Offices and New Gymnasium
Qur Department has been very pleased with the professional performance of J. E.
Jamerson & Sons, Inc. during the completion of the Alterations and Additions to
Midlothian High School.
The project team was composed of several key players. Mr. Phillip Jamerson - Owner,
Mr. William Cook - Project Manager and Mr, J. W, Shelton - Project Superintendent.

Qcenpied schools offer many challenges. The assembled project team confronted and
completed each one with a very kind and professional approach.

The project design was phased, unique and complex. The time for completion was
compressed. The project team was proactive in there scheduling and phase completions,
The owner and the vsers were amazed with the smooth transition into these new and

renovated spaces.

J. E. Jamerson and Sons, Inc. met every time sensitive issue and moved to the corapletion
dates with ease. 1 would highly recommend this company to any other architect, engineer

OT OWNET,

Respectfully,

Bverett A, Minton, Jr.
Chesterfield County Public Schools

Cec: B. Bridgforth
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wee Bedford County Public Schools
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PO, Box 748 « 3106 Sovth Rrkige Streel

Office of the Superintendent
kamies G, Bleving, Ed D. Bedford, Virginis 24523-0748
Fhane! 540/586.-1045
Fax: 540/586-7703

December 2, 2003

To Whom it May Concern:

Lat this letter serve as an introduction to the J, E. Jamerson Company.

It has been my privilege over the past six years to have J. E. Jamerson work on
several of our major projects for Bedford County Public Schoots.

J. E. Jamersen has provan it can be sugcessful on a competitive bid process and

J. E. Jamerson has earned a proud spot on Bedford County Public Schools bidders

list through good ethics, determined commitment, and timely performance. A good .
example of the above commitment was demonstrated iast year when sixth months

after completion of a two year, fourtesn million doiler renovation at Liberty High

School & hot water heater burst in the new gym causing major damags 1o & new

state of the art gym foer. .J. E. Jamerson was on the scene and whilé the other

two involved sub contractors wanted to point fingers, Mr. Bill Jamerson took

charge and assured me that the fioer would be taken cere of. True to his word,

within @ month the damaged floor was taken out end a new fioor installed.

This s only one of many examplas that can be given to demonstrate the extent
that .}, E, Jarmerson and particular, Mr. Bill Jamersen, is committed to customer

satisfaction and timely results.

We are vory fortunate to have a compariy such as J. E: Jemeraon [fi this area, and
Bedford County Public Schools looks forwerd fo waorking again In the future with

Mr. Bill Jamerson,

Respectiully submitted,

Dr. James G. Bleving, Superintendent
Bedford County Public Schools

JGB/kb
/.

The Mission of the Bedford County Schoal Board system is in ensure that afl chitdren of school age in Bedford County
receive the highest quality education appropriate to thelr individual peeds and abiilties.
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Jamerson-Lewis Construction, Inc. Continued

Apr 01 2010 7:24RM

Nei
COVENANC
schools

122 Fleetwood Drive
Lynchburg, VA 24501

434.847.8313
434.455.0214 Fax

www.newcovananischots,org

Rev'd John Hedton
Headmaster

Mission Statement

New Covenant Schools is an
aducational community
serving familles of Genlral
Virginia, providing an
exceptional education in g
classical cumoulum within

- the framewark of historic.
Christianity, furnishing the
studlant with tha tools of
education and the inspifation
(o be a lifelong leamer

{k-12}

‘

HP LASERJET FRAX 434-352-050%8

January 10, 2008 ‘ (

1E Jamersan
402 North Church Street
Appomattox, VA

To whom it may concern:

New Covenant Schools Just completed Phase Il {about $1.7 mitllon] of its campus
development, and JE Jamerson was the general contractor. | speak for our entire
organization when !say that our experience could not have been better.

IE Jamarson needs no recommendation - the reputation of Blll Jamerson and kis
company is well known, 1t was that reputation that led members of our bullding
committes to chouse the company In the first place, In-addition to the fact that JE's bid
an the job was competithve.

Once underway, we found that JEI helped us navigate delays and roadblocks, Even
though our praject started a month Iater than we had hoped, JE} made up time and
Anished the proJect on schedule. Josh Harrison was the project manager and was
always wiiling to push hard, whiie at the same timw being reslstic with us about what
could be done, His professionslism was a huge plus.

Our job was supervised by Mike Schneider. He quickly demonstrated complete
competance in managing the multiple subs on site, and always went the extra mile (
when that was required to get the Job done. '

Finally, our job came in on budget. We had a few change orders due to the fact that we
changed our own minds about some of the prafect detaiis, JE! responded and handied
those change onders easily and followed up with paparwork in a timely and claar
fashion.

Thank you, Bill and Phillip, Josh and Mike and your whaole arganization! We hope to call
you back in Fhase Bii

Warm regards,
Py . SR

John Heaton,

Headmaster




Dewberry

Halifax County Public Schools

Mr. Paul D. Stapleton, Superintendent of Schools 1030 Mary Betfiune Street
Z.0. Box 1849
Halifax, Viginia 24558
(434) 476-2171
Fay (434} 476-1858
January 8, 2007 R it
JAN 1 § 2008

L herry-Danvitie

To Whom It May Concenn:

On behalf of the Halifax County School board I want to recognize the excellent service
we have received from the team of Dewberry for the design and construction of our school

system building program.

This team was tasked with renovating our middie school and designing two new
clementary schools that conveyed & progressive image within an aggressive time frame. The
team’s commitment to this preject has exceeded our expeotations in providing the County with
both new and updated, state-of-the-art schools. Furthermore, because of the team’s
responsiveness and resourcefulness, construction was completed well akead of schedule and

under budget.

1 would encourage any client looking for a team that is responsive, sets high standards for
meeting client expectations, and is professional to develop a relationship with the Dewberry team.

1t has indeed been a great pleasure to werk with this team and Halifax County Schools
looks forward fo working with them on future projects,

Sincerely,
~
auD () '
Paul D, Stapleton

Superintendent of Schools

PDSHem

Children First For Our Future
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1L COUNTY

%SCHOO‘-S PO. Box 99, Rustburg, Virginia 24568

| TR R
September 18, 1997 lffaw MQ%E@

SEP 29 199
Darren Conner DN
Dewberry & Davis D-
P.0. Box 1509 DANVILLE
Danville, VA 24543 . -
Dear Damren:

T am writing this letter to extend my appreciation to Dewberry and Davis and particutarly to Alan
Burchetie for the hard work that has been done for Campbell County Schools, Alan was the architect for the
new Altavista Blementary School and since then he has done Altavisia High School and Leesville Road
Eleswentary. He has finished the working drawings for Willizm Campbell High and Tomahawk Elementary
and is currently doing the working drawings for the new clementary school in Rustburg,

1 met Alan after taking over the position Ieft vacant when Gene Monigomery retired. This was
during the last part of the planning phase for Altavista Elcmentary School. The first thing that struck me was
the fact that hete is an architect that will not only listen to what you have to say but also incorporate any
ideas or chamges that you might have, This was very impressive to mo because at the time we were working
with two other firms on different projects that seesmed fixed in their ways of doing things. This is by far the
major factor in staying with Dewberry and Davis throughout the next $28 million building phase being dome
by Campbell County Schools,

Alan has always shown professionalism in doaling with the general contractors and their
subcontractors during the construction of our buifdings. He is forever looking out for the owner by checking
change order requests issued by the contractors as well as continuatly checking the plans and specifications
for any variances which often occurs during construction.

In closing let me again say thank you for sharing Alan with us and 1look forward 1o 8 lasting
working relationship with Dewberry and Davis.

Yours gincerely,
Craig Brower
Director of Buildings and New Construction

Tagether, with Today's Children, we will Build for Tomorrow

1

Telephone Numbers: Aliavista & Brooimeal - 1-888-332-3558; Lynchbyrg & Ilunbwg - 804-332-3458; Fax - 52E-1658 or 332-8222




; O SCHOOL ADMINISTRATION BUILDING
A 915 Court Strest o
% E 3 Post Office Box 2497
L OO Lynohburg, Virginia 24505-2497
Sy

January 14, 2008

To Whom it May Concern:

In wilting a letter of recommendation for the architectural fimm of Dewberry
Davis, | could provide a long treatise on the subject or employ brevity of subject
and simply state that we were extremely happy with the work of the firm and
would gladly and emphatically request and ernploy their services again.

The firm was outstanding in their renovation of E.C. Glass High School, a
praject that cost mare than $26 miflion. In more specific terms, the firm worked
collaboratively with our staff, with members of city council, with the school board,
and with the community in understanding the scope and detalls of the project.
That input and feed back were important in the final design of the newly
renovated building. They also took the time to understand and o inquire about
the instructional program that we had and wanted to develop in the future. They
were then able to provide us with a facliity that matched those programs. That
facility was and still is a quality product, one that we are confident will continue to
provide us with outstanding service -over a time span that certain will pay for
itself.  While all of the aforementioned are extremely important, of greater
importance for our school division and community, is that they completed the
praject on time and they brought the project in under budget.

Capital projects of that size and magnitude require companies that have
experience, skili and expertise, and a thorough, detafled knowiedge of their craft,
Dewberry, Davis accomplished all of the aforementioned, and for that reason and

others, we would gladly employ them again,

. Should you have questions or would like clarification of any point noted
here, please call me at your convenience at 434-6522-3700, extension 101,

Regards,

Pl Mo

Paul McKendrick, E£d. D.
Superintendent

PM/wls
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