STANDARD LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENT: That . the
Contractor (“Principal™) whose principal place of business is located at
and

(“Surety™) are held and firmly hound unto the County of
Spotsylvania, Virginia, the Owner (“Obligee”) in the amount of _

__Dollars ( 3, for the payment whereof Principal and Surety bind themselves, their
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

Principal has by writlen agreement dated _______ _ . entered into a contract with
Obligee for which contract (the “Contract™) is by

reference expressly made a part hereof;

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
the Principal shall promptly make payment to all claimants as hereinafter defined, for labor
performed and material furnished in the prosecution of the Work provided for in the Contract,
then this obligation shall be void; otherwise it shall remain in full force and effect, subject,
however, to the following conditions.

The Principal and Surety, jointly and severally, hereby agree with Obligee as follows:

1. A claimant is defined as one having a direct contract with the Principal or with a
subcontractor of the Principal for labor, material, or both for use in the performance of the
Contract. A “subcontractor” of the Principal, for the purposes of this bond only, includes
not only those subcontractors having a direct contractual relationship with the principal,
but also any other contractor who undertakes to participate in the Work which the
Principal is to perform under the aforesaid Contract, whether there are one or mare
intervening subcontractors contractually positioned between it and the Principal (for
example, a subcontractor). “Labor” and “material” shall include, but not be limited to,
public utility services and reasonable rentals of equipment, but only for periods when the
cquipment rented is actually used at the work site,
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Subject to the provisions of paragraph 3, any claimant who has performed labor or
furnished material in accordance with the Contract documents in the prosecution of the
Work provided in the Contract, who has not been paid in full therefor before the
expiration of ninety (90) days after the day on which such claimant performed the last of
such labor or furnished the last of such materials for which he claims payment, may bring
an action on this bond to recover any amount due lim for such labor or material, and may
prosecute such action to final judgment and have execution on the judgment. The
Obligee need not be a party 1o such action and shall not be lable for the payment of any

costs, fess or expenses of any such suit.

™3

Any claimant who has a direct contractual relationship with any subcontractor of the
Principal from whom the Principal has not required a subcontractor payment bond, but
whao has no contractoal re]&tion&hip, express or implied, with the Principal, may bring an
action on this bond only if he has given written notice to the Principal within one hundred
eighty (180) days from the day on which the claimant performed the last of the labor or
furnished the last of the materials for which he claims payment, stating with substantial
accuracy the amount claimed and the name of the person for whom the Work was
performed or to whom the material was furmshad Notice to the Pnnmpai shall be served
by regnstered or c:ert:ﬁed maﬂ, pastage pmpmd in an enveﬁiapﬁ adér&ssad to the Prmmpai
at any place whete his oﬁice is reguilarly mmntameci for the transactmu of busmesa
Clditns for sums withheld as retainages \ wﬁh mfspeci to labor pcrfomeé of maienaiis
furnished shall not be ‘subject to the time limitations stated in this paragraph 3.

{5

4, No suit or action shall be canunsnced hereundcr by any c?aamanh

a. Unless brought within one year aﬁe:c the day on which the person bringing such
action last perfolmed iabor or last furnished or supphed ‘Thaterials, it bﬁmg
understood, however, that if any Imntatmﬂ embodied in this bond is prohibited by
any law controlling the construction here{rf the limitation embodied within this
bond shall be deemed to be amended so as to be equaf to the mmxmum period of
ium‘catmﬂ permitted by sm:h law.

b. . Otherthan'ina Virginia court of competént jumsdzc:nan, with venue as provided
by statute, or in the United Statas District Court for the district in which the
project, or any part thereof is situated. ‘

The armount of this bond shall be reduced by and to the extent of any payment or
payments made in good faith hereunder.

LA

Signed and sealed this _____ day of .

Form SC-10.1 {Juee 2007}



PRINCIPAL

BY:

(Please sign above and print name below)

TITLE:

ADDRESS:

SURETY (Must be signed by a Virginia Resident Agent of Surety)

RY:

{Please sign above and print name below)

ADDRESS:

PHONE:
BOND NO.:

ADDRESS OF SURETY’S HOME OFFICE:

Approved as to Form:

County Aftomey Date

Form SC-310.1 {Junz 2007)



STANDARD PERFORMANCE BOND
FOR CONSTRUCTION CONTRACTS

KNOW ALL MEN BY THESE PRESENT: That
, the Contractor (“Principal”) whose

principal place of business is Jocated at
and

(“Surety”) are held and firmly bound unto the

County of Sputsjff:vania, Virginia, the Owner (“Obligee™) in the amount of
Dollars ($ ), for the payment whereof

Principal and Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS,
Principal has by written agreement dated __ s __, entered
into a contract with Obligee for

which contract (the “Contract”) is by

reference expressly made a part hereof]

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if
the Principal shall prompily and faithfully perform said Contract in sirict conformity with the
plans, specifications and conditions of the Contract, then this obligation shall be null and void;
otherwise it shall remain in full force and effect.

Provided, that any alterations which may be made in the terms of the Contract, or in the
Work to be done under it, or the giving by the Obligee of any extension of the time for the
performance of the Contract, or any other alterations, extensions or forbearance on the part of
either or both of the Obligee or the Principal to the other shall not in any way release the
Principal and the Surety, or either of them, their heirs, executors, administrators, successors or
assigns from their Hability hereunder, notice to the Surety of any such alterations, extension, or

forbearance being hereby waived.

No action shall be brought on this bond unless brought within one year after: (a)
completion of the Contract and all Work thereunder, including expiration of all warranties and
guarantees, or (b) discovery of the defect or breach of warranty or guaraniee if the action be for

such.

The Surety represents to the Principal and to the Obligee that it is Jegally authorized to do
business in the Commonwealth of Virginia.

Signed and sealed this __day of

Forra 5C-16 (June 2007}



PRINCIPAL

BY:

{Please sign above and print name below)

TITLE:
ADDRESS:

SURETY {Must be signed by a Virginia Resident Agent of Surety)

BY:

{Please sign above and print name below)

ADDRESS:

PHONE: .
BOND NO.:

ADDRESS OF SURETY"S HOME OFFICE:

Approved as to Form:

County Attorney ' Date

Forrn SC-10 (June 2007)



| G5-30-104 { FORM GD-12 ) SCHEDULE OF VALUES PAYMENT REQUEST NO. 1

[Rey. 0BT and
PART A ' PERIOD BEGINNING DATE: 010GM900G

SUMMARY AND CERTIFICATION CERTIFICATE FOR PAYMENT PERIOD ENDING DATE: 01001900
PROJECT CODE:

AGENCY NAME: O
PROJECT TITLE: Q

(g
s

) VALUE OF WORK COMPLETED
PREVIDUS VALUE CURRENT
TOTAL VALUE THIS VALUE PERCENT
VALUE TO DATE REPORT TG DATE COMPLETE
B # # c Bafia g EwliA
|_Original Contract Line ltems (frot CO-12, PART B) % § $ - 1% - 0%
approved Change Orders (from CO-12, PART C) 5 -~ 1% - = '_ %
ADJUSTED CONTRACT TOTAL s - $ - % - %
Retanage Hetainage Perceolage: 5.0% £ < 13 . % .
NET REQUISTION ANOUNT 5 - 1% - s -

3

CONTRAGTOR CERTIFICATION

| The undetsigned Contractor requests payment of that portion of the confract price shown on the last fing

of the foregoing Schedule of Values, and represents and warrants to the Qwner that: (1) the data showr on the

Schedule of Values is accurate and correct; (2) the Work covered by this Certificate has been complated in

accordance with the Contract Documents; (3} all previous progress payments received from Owner on ascount of Work done
gnder this Contract have besn applied to discharge in full {except for allowable retainage) all obligations of Contractor
incurred in connection with Work covered by prior Certificates for Payment { NiA for Payment No. 3}

{4) title to all materials and equipment for which payment is requested in this Gerlificate, whether or not incorporated

in said Work, will pass to Owner at time of payment fres and clear of all iens, claims, security interests and

encumbrances (except such materials and equipment which are coverad by a Bond previously accepted by Qwner).

FEIN# O Contractor: o1

Date: January 0, 1900 By

Signature
Typed Mame: 0

ARCHITECT/ENGINEER CERTIFICATIO

This is 1o certify that, in accordance with the ferms of a contract for Project Number executed
the day of, by and between,

the contractor, and the Commonwealth of Virginia, ,

the Cwner, forwork at |, there is due to the Contractor the amount of

No Dollars and Mo Cents  §.00

ArchitectEnginesr:

By

signature ' priafed name o ' - date

AGENCY ACTION

Amount approved for payment this certificate is:
Dollaes | j
By: .
signature bifie o dats
By:

zignaturs o e date
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CONSTRUCTION CONTRACT
CHANGE ORDER JUSTIFICATION

Project Title:
Change Order Number:

Date:

Contractor:
Amuount of Change Order: b

__ Calendar Days

Change in Time for Completion:

1. Reason for Chanpe Order:
____Unforeseen site conditions
__ Existing building or utility conditions not as shown
___ Change in Owner requirements
_____ Substitution/alternate method
___ Ttem not shown or specified
__ Conflict/discrepancy in requirements

ez

Other {describe)

2

Description of work involved:

3. Explanation of why work and/or time extensi

4. Why was this work not required by contract documents or addenda prior fo bidding?

5, Cost Justification:
6. Is this change order required in whole, or in part, because of a design error or omission?

If so, outline the proposed cost sharing, if any, by the responsible design professional,

Signature

Project Manager
County of Spotsylvania

Form 3C-11a {iune 20075



CONTRACT CHANGE ORDER

Change Order Number: Date:

PRO.JECT DESCRIPTION
Project Title:
CHAMGE DESCRIPTION
TO: |
Gentlemen:
Under your contract dated for work at

you are hereby authorized to make the jollowing changes:

This Change Order will_{add to_or deduct from) the Contract Price, in accordance with the

Contract Documents, the sum of . ; /100 dollars {§ 3.
There will be an extension of days for contract completion, The contract completion

date was and will now be . By signing this Change
Order, the Coniractor agrees to release and waive any and all claims related fo this Change Order.

(Failure to include a change to time shall waive any change to the time allowed by the Contract for complation
of the Work unless the parties mufually agree in writing to postpone a determination of the change to time
resulting from the change order. Such determination may not be postponed more than 45 days from date of
approval of this change order by the Owner.)

CONTRACT COST SUMMARY
AMOUNT OF TOTAL TOTAL ~ AMOUNT OF
ORIGINAL CONTRACGT ADDITIONS DEDUGT]O'NS CONTRACT TO DATE
$ + % - 3 = §
 CHANGE AUTHORIZATION

Issued By: Approved By:
Architect/Engineer Date County of Spotsylvania, Virginia Date|
Accepted By:
Contractor ' Date

=prm BO-11 Llune POGT)



INSTRUCTION FOR FILLING QUT FORM SC-11

CHANGE ORDER #; " Enler the appropriate change onder number,
Mumbers will be assigned sequentially starting with one (1).

DATE: Enter the date the form is filled out.
PROJECT DESCRIPTION SECTION

PROJECT TITLE: Enter the descriptive name of the project.
CHANGE DESCRIPTION SECTION

T0: Ender the business name and address of the contractor.

After “Under your contract dated” Enter the date from the signed Form SC-9, Contract Between
Owner and Contractor,

After “for work at” Enter the locafion of the project.

After “... the following changes:” Entar a written description of the changes to the confract.

After “This Change Drder will” Enter either "add to" or "deduct from"

After ... the sum of” Enter the written dollar amount of the change order, followed by

the numerical amount.

After *... an extension of” Enter the number of additional days granted for this change
order. If there is no time extension, enter “g*,

After©.., completion date was” Enter the completion determined from Form 8C-8, the Nolice to
Praceed, or the latest change order, as appropriate.

After ... and will now be" Enter the new completion date based on the additional days
allowed. [f no additional dav& were aliowed enter the previous
completion data. ! :

CONTRACT CGST SUMMARY SECTEQN

,..1; £ g NN
AMOUNT OF ORIGINAL CONTRACT Enter the contract amount *ShOWﬂ on Form SC-8, Contract
Bebween Owner and Contractor.

TOTAL ADDITIONS . Enter the sum of all approved change orders that increased the
Contract Price, including this change order.

TOTAL DEDUCTIONS Enterthe sum of all approved change orders that decreased the
- Contract Price, including this change onder.

AMOUNT OF CONTRACT TO DATE ~ Enter the nat amount of the contract to date =
Amount of Original Contract + Total Additions ~ Total Deductions

CHANGE AUTHORIZATION SECTION

ISSUED BY: The &/E signs and dates the form.
ACCEPTED BY: The Coniractor signs and dates the form.
APPROVED BY: _ The Owner (County of Spotsylvania, Vingima,

Form SC-11 (June 3{:'0?)'



AFFIDAVIT OF PAYMENT OF CLAIMS

By:

This day - _ personally appeared before me,
, . aNotary Public in and for the City/County

of and, being by me

first duly sworn, states that all subcontractors and suppliers of labor and materials have been paid all

sums due them for work performed or materials furnished in the performance of the Contract
hetween the County of Spotsylvania, Virginia, Owner, and
. Contractor, dated , Tor the construction

of
or arrangemets have been made by the Contractor satisfactory to such subcontractors and
suppliers with respect to payments of such sums as may be due them by the Contractor,

(Typed Contractor Name)
By:
{Typed Name & Title of Person Signing)
Subscribed and sworn 1o before me this _ dayof : .
My commission expires on the o day of ___ ’

Notary Public

Form SC-13 {June 2007)



ARCHITECT/ENGINEER'S CERTIFICATE OF SUBSTANTIAL COMPLETION
DATE:

County of Spotsylvania, Virginia,
cfo Capital Projects Management
9104 Courthouse Road
Spotsylvania, VA 22553

PROJECT TTTLE:

In accordance with the requirements of the Contract Between the Owner and the Architect/Engineer and based
upon the knowledge gained in the performance of the architectural/engineering services provided in said
Contractand the reports of the Owner’s Inspection and Testing entities, the undersigned Architect/Engineer
states that the following portions of the project named above are substantially complete in accordance with the
requirements of the Contract Documents and are recommended for oceupancy:

All applicable tests, certificates and regulatory inspections required by thelatest edition of the Virginia
Uniform Statewide Bniling Code, which was the basis of the design of the project, havebeen performed
with respect to the substantially completed portions of the project and the Owner has been providedvith a

copy of eachreport, except for the following:

Atentativelistof unfinished Work and defective Work, referred to as the “punch list™, is attached hereto. The
list may not be all-inclusive, and the failure to include an item in it ddes not alter the responsibility of the
Contractor to completeall the Work in accordance with the Contract Documents. The items in the tentative List
shall be completed or corrected by the Contractor within days of the above date of Substantial

Completion.

¢

(Typed A/E Firm Name)
(Signature in ink)

{Typed Name & Title of Person Signing)

Form 5C-13.1a (Tune 2007)



CERTIFICATE OF PARTIAL OR SUBSTANTIAL COMPLETION BY CONTRACTOR

DATE:

County of Spotsylvania, Virginia,
ofp Capital Projects Manapement
9104 Courthvuse Road

Spotsylvania, VA 22553

PROJECT TITLE:

In accordancewith the requirements of the Agreement between the Owner and the Contractor, the undersigned
Contractor hereby states that portions of the above named project arsubstantially completed in accordance
with the requirements of the Contract Documents 48 m odified by approved change orders. Those portions of
the project now substantially complete are:

All applicable tests, certificates and regulatory inspections required by the Virginia Uniform Statewide
Building Code and the Contract Documents have been performed with respectto the substantially completed
portions of the praject and the Owner has been provided with a copy of each report.

As-built marked up prints of the substantially completed portions of the project have been provided to the
Architect/Engineer as required by the Contract Documents,

The Owner has been provided with a copy of all warranties and guarantees, including the starting date(s) of all
warrantics and guarantees, written and unwritten, required by the Contract Documents with respect to the
campleted portions of the project, except as follows:

2

All training, operating instructionsand maintenancemanuals required by the Contract Documents have been
provided to the Owner, except asfollows:

This certificate does not constituiean acceptance of Work not in accordance with the Contract Docummerts nor
is it a release of CONTRACTOR’S obligation to complete the Work in accordance with the Contract

Documents,

~ {Typed Contractor Name)

{Typed MName & Title of Person Signing)

Forea BC-13.2a (Tune 2007}



CERTIFICATE OF COMPLETION BY CONTRACTOR

DATE:

County of Spotsylvania, Virginia,
¢/o Capital Projects Management
9104 Courthouse Road
Spotsylvania, VA 22553

PROJECT TITLE:

In accordance with the requirements of the Contract Betwsen Owner and Contractor (Form SC-9)the
undersigned Contractor hereby states that the above named project has been fully completed in
accordance with the requirements of the Comntract Documents as modified by approved change

orders.

All applicable tests, certificates and regulatory inspections required by the Virginia Uniform
Statewide building Code and the Contract Documents have been performed with respect to the
completed project and the Owner has been provided with a copy of each report.

As-built marked up prints of the completed project have been provided to the Architect/Enpineer as
required by the Contract Documents.

The Owner has been provided with a copy of all warranties and guarantees, including the starting
date(s) of all warranties and guarantees, written and unwritten, required by the Contract Doctments.

All training, operating instructions and maintenance manuals required by the Contract Documents
have been provided to the Owner. ,

(Typed Contractor Name)

¢

(Typed Name & Title of Person Signing)

Copy: AE

Ferra 2C-13.2 {June 2007}
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CERTIFICATE OF COMPLETION BY ARCHITECT/ENGINEER
or PROJECT MANAGER

Date:
TO:  County of Spotsylvania, Virginia,
c/o Capital Projects Management
9104 Courthouse Road
Spotsylvania, VA 22533

PROJECT TITLE:
PROJECT NO:
INSTITUTION/AGENCY:
ADDRESS:

In accordance with the requirements of the Contract Between Owner and Archilect / Engineer for
Professional Services (Form CO-3) or the Contract Between Owner and Project Manager and based upon
the knowledge gained in the performance of the services required in said Agreement, the undersipned
hereby states that the above named project was fully completed in accordance with the requirements of the
Contract Documents on .

[date)

All applicable tests, certificates and regulatory inspections required by the edition of the
Virginia Uniform Statewide Building Code, which was the basis of the design of the project, have been
performed and the Owner has been provided with a copy of each report. A copy of the Final Report of
Structural & Special Inspections (Form CO-13.1b) is attached to this certificate. All deficiencies noted
during the inspection have been corrected or resolved.

The handicapped standards required by Chapter 7 of the applicable A/E Manual, as revised, have been
met.

The Qwner has been provided with & copy of all warranties and guarantees, including the starting date(s)
of all warranfies and guarantees, written and onwritten, required by the Confract Documents,
{T¥ped Firm Name)
By:
{Typed Name & Titie)

Attachments:
Final Report of Structural & Special Inspections (Form CO-13.1b)



